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C.1.0

INTRODUCTIONtc  \l 1 "C.1.0

INTRODUCTION"
This Statement of Work (SOW) sets forth the requirements for a Technical Support Services 

Follow-on Contract (TSSC-II) to support implementation of the Federal Aviation 

Administration's (FAA) Facilities and Equipment (F&E) programs in the Aviation System Capital Investment Plan. 

Throughout this document the term "regions" refers to the FAA's nine regions, and where 

appropriate, the Mike Monroney Aeronautical Center and the FAA Technical Center.  However, 

at some point during the performance of this Contract, the FAA may reorganize its 

Regions/Centers.  The number and location of regional/center offices is therefore subject to 

change in the event of a realignment within the FAA.  At the point that a final determination has

 been made regarding any potential reorganization, the FAA will notify the Contractor so that realignment of Contractor resources may be accomplished.  The term "Headquarters" refers to the FAA National Headquarters located in Washington, DC.  Section J, Attachment J.001 - "LIST

 OF ADDRESSES AND LOCATIONS," provides addresses, locations, and a map of the 

geographical boundaries for the FAA's regions, the Aeronautical Center, and the FAA Technical Center. 

C.2.0

BACKGROUNDtc  \l 1 "C.2.0

BACKGROUND"
The Aviation System Capital Investment Plan (CIP) delineates the improvements in operational facilities and equipment that are planned for implementation in the National Airspace System 

(NAS) by the end of this century.  It provides a description of the specific facilities, systems, subsystems, and schedules that are in progress, or are being planned, for NAS system expansion

 or to replace current systems.  The CIP includes air traffic control computer and display systems, 

flight service systems, ground‑to‑air systems (surveillance, navigation, landing aids, and communications) interfacility communication systems, and maintenance and operations support systems.  The CIP provides the basis for scheduling F&E installation project work throughout the FAA.  The CIP is updated annually to add new projects to be accomplished in modernizing the 

NAS, to update progress towards achievement of goals, and to reflect necessary adjustments in 

the delivery schedules of systems and subsystems.  Due to the CIP's annual update, changes 

affecting planned F&E work efforts during the performance period of this Contract may be   

necessary.  A list of prospective TSSC-II projects is contained in Section J, Attachment J.002 - 

"LIST OF CANDIDATE PROJECTS FOR WORK RELEASES."  However, due to annual 

updating of the CIP the list is not all inclusive and TSSC-II project requirements are subject to 

change as necessary to reflect updates.

The FAA regions are responsible for assuring that the implementation phase of the CIP programs 

are properly executed.  While certain new systems and equipment will be installed by equipment manufacturers on a turnkey basis, a large amount of implementation work will be accomplished by FAA regional personnel.  The Contractor's work under this Contract shall supplement the FAA's regional staff, as the rate of CIP program implementation will create work requirements exceeding 

the FAA's planned staffing levels.  

C.3.0

SCOPEtc  \l 1 "C.3.0

SCOPE"
Except as indicated in Section H.28.0 - "GOVERNMENT-FURNISHED PROPERTY," the Contractor shall furnish and make available all professional, technical, and support labor, 

management, services, supplies, materials, data, and facilities required to accomplish all efforts 

ordered through the issuance of Work Releases, in accordance with Section H.3.0 - "WORK RELEASE PROCEDURES," for:


a.
facility site selection analysis and recommendations;


b.
site preparation;


c.
environmental remediation; and


d.
installation and test related to CIP programs.

Work Releases to be issued under this Contract will be categorized as National Specific, Regional Specific, and Regional General.  Additional information regarding the description of the 

categories of Work Releases is provided under C.3.2 - Work Release Categories.  

Notwithstanding any other provision of this Contract, no costs shall be incurred in the 

performance of this Contract which:  1) are not in accordance with the Federal Acquisition 

Regulations (FAR) Part 31; and 2) have not been authorized in accordance with properly issued 

and executed Work Releases.

The Government will initiate and authorize work under this Contract by issuing Work Releases in accordance with procedures described in Section H.3.0 - "WORK RELEASE PROCEDURES."

 Only those activities directly related to and/or in support of the NAS may be the subject of Work Releases issued under this Contract.  Attachment J.002 - "LIST OF CANDIDATE PROJECTS FOR WORK RELEASES," contains a list of projects from which the Government will select efforts which the Contractor shall accomplish in accordance with properly executed Work Releases.  However, the selection of projects for which the Contractor shall be required to perform, through the issuance of Work Releases, shall be at the sole discretion of the Government.  Additionally, Section J, Attachment J.002 - "LIST OF CANDIDATE PROJECTS FOR WORK RELEASES," shall not be considered to be all inclusive of project work which may be accomplished under this Contract and shall be subject to change by the Government to reflect additions and/or deletions to the list of projects made during the annual updates to the CIP.  However, the general types of work stipulated in this SOW under this Contract shall not change.  

Efforts assigned as part of this Contract will be in accordance with this Contract and shall be performed at any location within the 50 United States; including its possessions and territories, the District of Columbia, and Puerto Rico as designated by the Government in a Work Release.  Work may also be performed at locations worldwide under agreements pertaining to air transportation system facilities and equipment in foreign countries.   The Contractor's selection of team members and scheduling of team travel shall be directed towards accomplishing the aggregate of on‑site work with a minimum of travel costs.  The on‑site work required for two or more Work Releases shall be accomplished by one team visit whenever possible.  Location of efforts shall be considered by the Contractor in scheduling work, and teams completing work at one site shall travel to the next nearest site whenever possible.  The Contractor shall plan and execute all work in an efficient manner, with maximum utilization of trained personnel and overall schedule integrity.  For equipment installation and test efforts, the Contractor shall use a "crew/team concept" to move experienced personnel from site‑to‑site to assure maximum utilization of knowledge gained from prior work.

The Contractor shall maintain a management structure capable of interfacing and coordinating with FAA operational and contract management structures.  Coordination shall consist of working with the Contracting Officer, the Technical Officer, Associate Contracting Officers, Associate Technical Officers, and other entities so designated by the FAA, such as Sector Managers, to work out specific local coordination and site/facility access requirements based on individual Work Releases.  Coordination requirements are discussed further in Section C.3.8.  Within both the FAA and Contractor organizations, there will be designated organizational counterparts for carrying out necessary management interfaces.  Sections G.2.0 through G.9.0 describe the overall relationship between the FAA and Contractor management officials.

This is not a requirements contract and the Government may, at its own discretion, utilize 
in‑house capabilities or other contractual vehicles to perform any work identified as a requirement within Section C, Description/Specifications/Work Statement, of this Contract.

Except as specified herein, the Contractor shall furnish all material, equipment, and services 
necessary to complete all required work related to the installation and/or modification of NAS 
systems and equipment as described in the Work Releases to include intra/inter-facility 
connectivity requirements.  In most instances, equipment components to be installed, along with 
major material, will be Government furnished.  In all cases, Government furnished equipment 
(GFE) and Government furnished material (GFM) will be identified and listed in Work Releases 
and transferred to the Contractor using the appropriate government forms.  See Sections H.29.0 - "GOVERNMENT PROPERTY REPORTS," and H.30.0 - "MATERIAL MANAGEMENT."

C.3.1

Types of Worktc  \l 2 "C.3.1

Types of Work"
Work under this Contract shall include efforts of the types indicated below.  When ordered 
through the issuance of Work Releases, the Contractor shall accomplish the following efforts:

C.3.1.1

Site Selection 
Provide analysis and recommendations, including the application of various technical criteria, regulatory criteria, and cost benefit considerations, to help determine optimum specific facility 
sites within an FAA designated area and assist FAA personnel in the selection of geographical 
sites required for FAA NAS implementation.  It should be noted that while Contractor assistance 
and recommendations will be sought, ultimate site selection decisions rest solely with FAA 
personnel.  In addition, various design, procurement, management, and coordination efforts 
needed to plan, accomplish, and monitor tasks of this nature shall be required.  

C.3.1.2

Site Preparation 
Provide resources required for the development of site specific, or adaption of standard designs, 
to conduct construction activities which will include but are not limited to the following:  
installation of concrete footings, piers, slabs or pads; excavation and trenching; access road, 
parking area, walkway construction and paving; building construction repair, modification, and/or 

modernization, including electrical and mechanical systems and architectural finishes; tower 

erection, i.e., microwave link, radar, RML, etc. towers; cable system installation related to 

antenna, control, fiber optic, power, and signal functions; facility security systems; utility and

 power distribution systems; site restoration or demolition; and removal and preparation for 

disposition of systems and equipment.  In addition, revision to original drawings, both "redline" 

and "as built" will be required.  Various other design, procurement, management, and 

coordination efforts needed to plan, accomplish, and monitor tasks of this nature may also be 

equired and will be delineated within individual Work Releases.

C.3.1.3

Environmental Remediation
Provide resources for the performance of environmental/hazardous material remediation for programs/projects to ensure environmental compliance.  Remediation efforts may include, but are 

not limited to the following:  fuel tank spills/fuel tank removal; asbestos, lead based paint, and 

PCB removal; contaminated material cleanup; and proper disposal/documentation of 

contaminants.  Work will typically include site surveys by qualified/certified personnel 

knowledgeable of all applicable federal, state, and local regulations who will locate, identify, 

and/or quantify materials, chemicals, or other compounds.  Further, these personnel will obtain all required permits and certifications for remediation, develop and implement all engineering 

packages required to accomplish the efforts, and prepare all required environmental 

documentation, such as assessments and impact statements.  Remediation may include actual

 disposal of hazardous materials or the independent oversight of environmental remediation 

activities as performed by other contractors.  In addition, various other design, procurement, management, and coordination efforts may be needed to plan, accomplish, and monitor tasks of 

this nature.

C.3.1.4

Installation and Test
Provide resources for the development of site specific designs, or adaption of standard designs, to conduct electronic installation activities, which may include, but not be limited to the following:  development of equipment installation designs; purchase/assembly/rehabilitation of 

equipment/material in support of installation work; relocation/modification of operational 

electronic systems and equipment; placement of equipment; electronic cable system installation 

related to antenna, control, fiber optics, power, and signal functions; adjustment of equipment to 

specified operating parameters; documentation of equipment parameters; initial testing of 

equipment; trouble shooting/performance resolution and coordination; preparation for flight inspection/certification; facility cleanup; removal of obsolete electronic cables and equipment; and revision of engineering drawings ("redline" and "as built").  In addition, various other design, procurement, management and coordination efforts needed to plan, accomplish, and monitor tasks 

of this nature may be required. 

C.3.2

Work Release Categoriestc  \l 2 "C.3.2

Work Release Categories"  

All work to be accomplished under the TSSC-II will be authorized by either national or regional 

Work Releases.  Regional Work Releases are further defined as regional specific and regional 

general.  Information pertaining to Work Release procedures are presented in Section H.3.0 - 

"WORK RELEASE PROCEDURES."

C.3.2.1

National Category
Work to be accomplished in this category includes projects which are national in scope and/or cut across regional boundaries.  Also included as a national Work Release will be a Work Release 

covering Contractor program management functions.  

C.3.2.2

Regional Categories
Work to be accomplished in this category will typically consist of a project or series of projects to

 be performed within a single region.  These regionally issued Work Releases will normally fall into one of two basic types--regional specific and regional general.

C.3.2.2.1  
Regional Specific 
Work to be accomplished in this category will typically cover work which is related to the implementation of specific systems or equipment to be utilized in the NAS.  These regionally 

issued Work Releases will result in work which normally culminates in the installation and/or commissioning of a facility or facilities, or in the completed preparation of a site or facility to 

enable installation of equipment by FAA or turnkey Contractor personnel.

C.3.2.2.2

Regional General 
Regional general work will typically represent either a requirement for:  (a) a limited project deliverable; or (b) a quantity of F&E effort in specific work disciplines.  Work Releases issued for 

this type of effort will specify the nature of the work to be accomplished, the type and length of 

effort, and the specific F&E disciplines required.  The nature of regional general work is such that 

the Contractor shall be required to perform an identifiable task, or series of tasks, and produce an 

identifiable product.  Work in this category would not normally consist of a total effort, but would 

be more typically oriented to the accomplishment of one or more tasks in the overall process of f

acility implementation and would not normally culminate in the final installation of equipment or commissioning of a facility. 

C.3.3

Work Assignments ‑ National and Regional Specific



Regional Specific"

The effort related to a National or Regional Specific Category will encompass a wide variety of 

support functions.  Detailed specifications for work to be accomplished will be provided by the Government to the Contractor via Preliminary Work Releases  to enable the Contractor to 

develop technical proposals in the form of Work Release Plans, as well as cost estimates.  The 

work will usually fall into any one or all of the activities described below:


a.
Providing for site selection analysis and recommendations, site design adaptation 



and preparation, modernization, relocation, and/or upgrading of all types of 



facilities and equipment encompassed by the NAS (ultimate work to be 



accomplished by the Contractor, FAA F&E in-house personnel, or other subcontractors); 


b.
Performing site selection and site preparation studies and cost estimates required 



for alteration, relocation, installation, and/or inspection of facilities and equipment.  Performing site preparation work when so directed;


c.
Providing technical support services required for the establishment, installation, tune‑up, test, relocation, modernization, refurbishment, improvement, and 



modification of facilities and equipment.  Participating in Joint Acceptance 



Inspections (JAI) and/or flight inspections as required; 


d.
Providing technical assistance in meeting environmental compliance for existing facilities.  Participate in identification of materials, chemicals, and other compounds which are considered hazardous in nature.  Assist in remediation of these items to include oversight of disposal as appropriate. 


e.
Providing technical services to prototype, test, document, and/or install 



modifications to NAS facilities for service improvement, maintainability, and/or supportability.  Services include use/development of Automated Test Equipment (ATE), Test Program Sets (TPSs), and related interface hardware for 



facility/Lowest Replaceable Unit (LRU) diagnostics. 


f.
Participating in the failure experience data exchange of the Government-Industry 

 

Data Exchange Program (GIDEP) in order to obtain GIDEP Alerts, Safe Alerts, Problem/Advisories, and Agency Action Notices impacting construction.

C.3.4

Work Assignments - Regional Generaltc  \l 2 "C.3.4

Work Assignments - Regional General"  
Efforts related to the regional general category will encompass a wide variety of support 

functions.  Requirements, directions, and/or specifications for work to be accomplished will be provided via Work Releases.  Work to be accomplished involving regional general activities will usually fall into any one or all of the categories described below:   


a.
Providing technical personnel to support specified test activities. 


b.
Performing field construction or installation surveillance (site construction supervisor or Resident Engineer [RE]).  


c.
Providing field evaluations (such as environmental assessments and/or surveys).  


d.
Providing electronic installation and construction support.  


e.
Providing as-built drawings (drafting clean-ups). 


f.
Providing support for rehabilitation of equipment.

C.3.5

Davis-Bacon Act Work Activitiestc  \l 2 "C.3.5

Davis-Bacon Act Work Activities"
The Contractor shall accomplish all construction work which falls under the Davis-Bacon Act 

utilizing competitively awarded firm-fixed-price subcontracts, except that Contractor personnel 

may perform some Davis‑Bacon Act work under certain circumstances as delineated in Section 

H.25.0 - "DAVIS-BACON ACT WORK."  

The Contractor shall also comply with the restrictions applicable to the award of construction subcontracts as specified in Section H.25.0.

C.3.6

Definitionstc  \l 2 "C.3.6

Definitions" 
The following terms are defined and described to clarify their meaning as used in this Contract.

C.3.6.1

Aviation System Capital Investment Plan (CIP)
The CIP consists of plans for systematic improvement and expansion of the current NAS.  This 

Plan incorporates new technologies and procedures to make the most effective use of available 

FAA resources.  The NAS is made up of the systems and subsystems that provide air traffic 

control, flight services, and navigational services to the aviation community.

C.3.6.2

Capital Investment Plan (CIP) Program 

A CIP Program is a set of activities necessary to implement a subset of the CIP.

C.3.6.3

Capitalization (see Project Closeout)
C.3.6.4

Contractor Site Engineering Report (CSER)
A set of plans and specifications for a work project developed by a support contractor. 

C.3.6.5

Crew/Team Concept
A team comprised of the necessary technical personnel to accomplish the installation of a 

particular subsystem on a repetitive basis; e.g., ARSR‑3 reinstallations from donor site to receive 

site, often referred to as "leapfrogging."  The Contractor shall analyze all work programs, 

particularly those crossing regional boundaries, and where practical use a crew concept to achieve potential efficiencies.

C.3.6.6

Deliverable Product
A deliverable product means any tangible product described in a Work Release to be completed 

or delivered by the Contractor.  It may include subsystem implementation, partial subsystem implementation, or any component of such partial subsystem implementation as described in a 

Work Release.  Also, it may include, but not necessarily be limited to, environmental studies, site preparation, installation, tune‑up and test of relocated facilities and equipment, support services 

relative to the establishment, relocation, improvement or modification of facilities and equipment.

C.3.6.7

Davis-Bacon Act Work
Any effort for construction, alteration, or repair (including painting and decorating) of public 

buildings or public works within the United States.  Construction, alteration, or repair means all 

types of work done on a particular building or work at the site thereof, including without 

limitation; altering, remodeling, installation (if appropriate) on the site of the work of items 

fabricated off-site; painting and decorating; the transporting of materials and supplies to or from 

the building or work by the employees of the construction contractor or construction 

subcontractor; and the manufacturing or furnishing of materials, articles, supplies, or equipment 

on the site of the building or work by persons employed by the Contractor or subcontractor.

C.3.6.8

Designated FAA Officials 
Designated FAA officials are FAA personnel appointed by the CO under a separate letter of designation, or identified within the Contract, to perform specific functions and responsibilities 

and maintain a certain interrelationship with the Contractor.  Designated FAA officials and 

authorities are provided in Section G, "CONTRACT ADMINISTRATION DATA," of the 

Contract. 

C.3.6.9

Direct Labor Hours Expended (Fee Bearing)
Direct labor hours expended by Contractor personnel that are  considered fee bearing under this Contract are as follows: 


a.
Direct labor hours expended by the Contractor's personnel for which the 
Contractor is entitled to reimbursement as a direct cost under the Contract; and


b.
Direct labor hours of the personnel of any first‑tier subcontractor, other than a 
subcontractor providing Davis‑Bacon Act Work (as that term is defined in Section 
C.3.6.7 - Davis-Bacon Act Work), provided that: (1) the costs for such 



subcontract labor hours are chargeable to the Contract as a direct cost under a 
cost‑reimbursement or a fixed‑rate labor hour subcontract and are allowable costs 
under this Contract; and (2) the Contractor has obtained the written approval of 
the Contracting Officer, or appropriate ACO, for such subcontract prior to award 
thereof.

C.3.6.10
Final Work Release (FWR)
The Final Work Release assigns work to the Contractor as identified in the Work Release Plan.

C.3.6.11
Financial Control 
Financial control includes all actions associated with the allocation and control of resource 

budgets and reporting of actual resource expenditures.  This includes analysis and resolution of variances between budgeted and incurred resource expenditures, as well as the control and 

reporting of costs incurred in performance of this Contract.

C.3.6.12
Free on Board (FOB) Origin Shipments
"FOB Origin" means free on board at origin; i.e., the seller or consignor places the goods on the conveyance by which they are to be transported.  Unless the Contract provides otherwise, costs of shipping and risk of loss are borne by the buyer or consignee. FOB Origin shipments are made by Government Bill of Lading (GBL).

C.3.6.13
FOB Destination Shipments
"FOB Destination" means free on board at destination; i.e., the seller or consignor delivers the

goods on seller's or consignor's conveyance at destination.  Unless the Contract provides 

otherwise, cost of shipping or risk of loss are borne by the seller or consignor. 

C.3.6.14
Government-Industry Data Exchange Program (GIDEP)
Those actions performed by the Contractor to participate in the failure exchange data interchange.  

This includes establishing procedures for retrieving information from the GIDEP shared computer 

data base.

C.3.6.15
Government-Furnished Equipment (GFE)
As used herein, GFE means the actual systems equipment, subsystem assemblies, hardware, etc., 

that are to be installed by the TSSC-II Contractor at the various sites and locations.  Equipment 

refers to those items normally budgeted for by Washington or the regions and acquired through deliveries from national and/or regional procurement or orders.  Procurement of this type 

of equipment is not normally within the scope of this Contract, nor is this Contract intended to fill 

the gap when and where FAA supply contracts fail to provide the required equipment for 

installation.  Equipment as used herein does not mean materials like lumber, concrete, fuses, wire, 

etc., required to install F&E systems or subsystems.    

C.3.6.16
Government-Furnished Information (GFI)
As used herein, GFI means information in the possession of or directly acquired by the 

Government and subsequently made available to the Contractor; such as drawings, manuals, 

orders, and directives, that may be incorporated into or attached to a deliverable end item 

provided by the Contractor or that may be utilized by the Contractor in performing the Contract.

C.3.6.17
Government-Furnished Material (GFM)
As used herein, GFM means property, in the possession of or directly acquired by the 

Government and subsequently made available to the Contractor, that may be incorporated into or attached to a deliverable end item provided by the Contractor or that may be consumed or 

expended by the Contractor in performing the Contract.  Material includes assemblies, 

components, parts, raw and processed materials, and small tools and supplies.  

C.3.6.18
Government Property, Modified
Property whose value has been increased while retaining its original identity (stock number).

C.3.6.19
Government Property, Reconfigured
Property which loses its original identity (is assigned a new stock number/description) because of additional value added to it by a contractor.

C.3.6.20
Home Office Administration 
Home office administration means the management and administrative support of contract work 

that is provided by the Contractor's corporate home office.  This includes management, 

accounting, and legal services performed by the Contractor at other than the described work sites.

C.3.6.21
Incorporated Government Property
Property whose value is not in and of itself increased because it loses its identity by becoming part 

of another item of equipment or a component of a contract line item for a system.

C.3.6.22
Job Order Number (JON)
A JON is a unique alpha/numeric identifier used by the FAA to track costs at individual site(s) or location(s) for a given project or work effort.  Each FAA regional office, center, and the FAA headquarters will issue JONs, as applicable, to the effort which may be ordered under a Work 

Release or revised Work Release.  JONs are unique within each FAA region, center, and the FAA headquarters.

C.3.6.23
National Stock Number (NSN)
A thirteen digit number used to identify material within the National Logistics System. 

C.3.6.24
Nationally-Furnished Project Material
Material meeting one or more of the following criteria:


a.
required in the installation or modification of facilities in the National Airspace 
System;


b.
procured directly from a contractor to any FAA facility (Washington headquarters, 
centers [including the Logistics Center], regional office, or field installation); and


c.
procured by either the Washington headquarters Contracts Division (ASU-300) or 
the Aeronautical Center Office of Acquisition (AMQ); or 


d.
procured by a regional contracting office, so authorized from time to time 
pursuant to FAA Order 4650.16B.

C.3.6.25       
Notice to Proceed (NTP)
A written notice from the FAA to the Contractor in which the Contractor is authorized to proceed 

with the work specified within a Work Release, on a specific date.

C.3.6.26
Preliminary Work Release (PWR)
The Preliminary Work Release identifies the work FAA contemplates assigning to the Contractor and authorizes the Contractor to incur only that cost which is reasonable, allowable, and allocable in the development of a Work Release Plan.

C.3.6.27
Project 
A set of activities necessary to implement a subsystem within a system in the NAS.

C.3.6.28       Project Close Out (widely called "capitalization")
The process of identifying the proper placement of F&E material acquired for a project as either expensed, personal, or real property and the subsequent transfer of personal and real property to 

he applicable property system.

C.3.6.29
Project Control Number (PCN)
A 4-digit alpha/numeric, randomly assigned by the Logistics and Inventory System (LIS), Project Material Management System (PMMS) when a National Airspace System (NAS) F&E project is entered.  It is used to identify a specific NAS F&E project and track its material requirements 

until they are received by a region or center.  The PCN is the only mechanism by which the regions/centers are able to identify NAS F&E shipments.

C.3.6.30
Quality Control (QC) Program
Those actions performed by the Contractor in order to maintain an acceptable quality control level 

for its services and deliverables.  This encompasses management, administration, design, 

packaging, inspection, test control, audit functions, training of personnel, and development of 

internal standard operating procedures and processes necessary to produce and provide 

deliverables and services in accordance with the requirements of the Contract.  Specific functions include but are not limited to identification and correction of defects, trend analysis, prevention of recurring discrepancies, reporting of discrepancies, and general maintenance of an inspection 

system.

C.3.6.31       
Real Property
Real property means land and rights in land, ground improvements, utility distribution systems, 

and buildings and other structures.  It does not include foundations and other work necessary for installation of special tooling, special test equipment, or plant equipment.       

C.3.6.32
Site Management
Those management, administrative, and program control actions performed by the Contractor's 

top level management personnel located at the work locations.  This does not include functions performed by the Contractor's supervisory personnel who directly supervise work being done 

under a Work Release.

C.3.6.33
Subsystem
An element of a system which provides a major portion of the functions of a system, e.g., 

Terminal Radar, Voice Switching Communications Subsystem, Central Weather Processor.
C.3.6.34
System 
A collection of interacting subsystems and equipment, which may include both hardware and 

software, and which provides a major function within the NAS, e.g., Ground‑to‑Air Systems, Interfacility Communications Systems, ATC Systems, and Auxiliary Systems.

C.3.6.35
Task 
A task is a unit of support services work within a CIP Program or Project.  A task may also be a 

subset of a Work Release.

C.3.6.36
TSSC Program

As used herein, “the TSSC Program” includes work performed on Work Releases issued under the Technical Support Services Contract (TSSC; Contract No. DTFA01-88-C-00039) and the 
Technical Support Services Follow-On Contract (TSSC-II; Contract No. DTFA01-95-C-00015).
C.3.6.37
Work Release (WR)

When properly executed, a written authorization from the Government allowing the Contractor to 
incur costs against the Contract to either prepare a Work Release Plan, revise a Work Release Plan, 
or perform the effort identified in the Work Plan.  The Work Release describes the scope of the 
work, the task(s) to be performed, the schedule for its completion, applicable drawings and specifications, technical requirements, quality requirements, any GFP required, special interface requirements, criteria for work completion, methodology and approach required to accomplish 
tasks, material and personnel required, funding limitation, and any other items or requirements 
deemed necessary in the accomplishment of the work assigned.

C.3.6.38
Work Release Plan
A document prepared by the Contractor, in response to a properly executed Preliminary Work 

Release, or revised WR, issued by the Government.  The Work Release Plan provides detailed cost estimates proposed to accomplish effort and a description of the Contractor's planned approach in accomplishing and managing effort required under the Work Release.  The Work Release Plan will 

be used by the Government to formulate the Final Work Release.

C.3.7

Location of Work

The location for performance of the Contractor's Program Management functions will include the FAA National Headquarters, the FAA's regions and centers, and the Contractor's home office or corporate office.  The Contractor shall designate, in addition to a national program manager, a

specific individual as regional program manager for each FAA region.  Geographic coverage for other efforts will be determined by where the work is to be performed and will be designated by the ordering region or office.  Location of efforts requiring performance will be identified in the appropriate Work Release.  The Contractor shall perform all work described in the Work Release at all locations specified therein.  The Contractor shall provide management and administrative facilities to support the work at all locations as needed.

Work to be accomplished under this SOW shall be performed at various locations in FAA regions where CIP projects are being implemented and NAS equipment is being installed.  Work may also be performed at locations worldwide under agreements pertaining to air transportation system facilities and equipment in foreign countries.   The Contractor shall provide support for installation of many different types of equipment, at numerous locations with diverse terrain and climatic conditions.  In addition, since many CIP projects represent enhancements to existing operating systems and subsystems, the Contractor shall be required, in such cases, to support the implementation in a live air traffic control (ATC) and navigation environment without any, or with only minimal and controlled, interruption to operating services.

C.3.8

Coordinationtc  \l 2 "C.3.8

Coordination"
Complete and thorough coordination and planning must be accomplished well in advance of starting work at any Air Traffic Control (ATC) site or facility.  Most of the work under this Contract will be conducted at operational ATC facilities, therefore, disruptions of the ATC system must be kept to a minimum.  All scheduled shutdowns of any facility, system, or service affecting operations of ATC shall be thoroughly coordinated and planned prior to actual shutdown.

The initial point of contact for coordination will be the individual regional Project Engineer responsible for the subject Work Release.  The Sector or Sector Field Office managers, or their designees, will be responsible for the site or facility and will provide day-to-day coordination for access to the site or facility once the actual work has started.  When work to be performed under a Work Release involves land site selection analysis and recommendations, or modification to non-FAA owned property, the appropriate regional real estate office shall be involved in the coordination.  The FAA has several labor unions which require advance notice of any modification to an operational facility prior to the actual start of work.  While coordination with the labor unions is the exclusive responsibility of the FAA, the Contractor shall be sensitive to the requirements of these unions.
The Contractor shall be responsible for assurance that clearances for access are received prior to 

arrival at any site for purposes of work under this Contract.  Without proper clearances and coordination the Contractor shall not be granted access to any site or facility.   

lC.3.9

Configuration Controltc  \l 2 "C.3.9

Configuration Control"
The Contractor shall conform to the configuration control requirements of FAA Order 1800.8F 

and the configuration management level of control as established by NAS‑MD‑001 for the end 

items and documentation enumerated therein.

C.4.0

APPLICABLE DOCUMENTStc  \l 1 "C.4.0

APPLICABLE DOCUMENTS" 

The Contractor shall be responsible for compliance with existing as well as future publications of 

FAA standards, orders, handbooks, standard drawings and specifications, and other 

documentation to the same extent as required of FAA Facilities and Equipment (F&E) personnel 

doing the same type of work.  To accomplish this requirement, the Contractor shall develop and maintain a current library, to include but not be limited to the publications listed in individual 

Work Releases, and the master list of applicable documents found in Section J, Attachment J.007 - "LIST OF APPLICABLE DOCUMENTS."  Contractor field personnel shall be advised of and 

comply with all applicable new publications and all revisions/amendments to existing publications when published.  The FAA will provide distribution of FAA publications to a central location of 

the Contractor's from which the Contractor shall make distribution to regional locations as necessary.

C.4.1

Updated Documentationtc  \l 2 "C.4.1

Updated Documentation"
As specified above, the Contractor shall comply with the procedures and instructions contained in 

the latest revision or issue of all applicable documentation.  When there is an impact or conflict 

with an approved Contractor Site Engineering Report (CSER) because of changes to 

documentation, the Contractor shall advise the ATO of pertinent facts.  As directed by the CO or 

ACO, the Contractor shall proceed with the CSER or prepare revisions to the CSER as appropriate.

C.4.2

Baseline Documentation 

All installation, modification, maintenance, and operation of Government equipment shall be 

performed in compliance with the instructions and procedures contained in the documents listed in 

the latest revision to NAS‑MD‑001, "NAS Master Configuration Index."

C.4.3

Charging of Cost 

Except as may be specifically provided in the Contractor's Program Management Work Release, 

the Contractor shall not charge as a direct cost under this Contract any costs incurred to comply 

with the requirements of paragraphs C.3.9 through C.4.2. above, and shall not charge any staff

hours as direct labor hours expended in complying with the requirements of these paragraphs.

C.5.0

REQUIREMENTS tc  \l 1 "C.5.0

REQUIREMENTS"
The Contractor shall undertake work under this Contract immediately upon issuance of an 

individual Final Work Release for all work within the scope of this Contract as defined by Section C.3.0 - "SCOPE," except in those instances where a Notice To Proceed is required.  The 

Contractor will be advised in the Preliminary Work Release when a Notice To Proceed will be 

required prior to the commencement of any work.    

The Contracting Officer (CO) will designate a Technical Officer (TO) who will assist the Program Manager (PM) and CO in overall management and administration of this Contract.  The CO will I

ssue Work Releases and revisions to Work Releases that are national in scope.  The CO and TO 

will jointly designate Associate Technical Officers (ATOs) from each regional Airway Facilities 

(AF) Division who will assist the Associate Contracting Officers (ACOs) in managing regional activities associated with the Contract and be responsible for managing regional Work Releases.  

The CO will designate ACOs from each region's Logistics Division to issue regional Work 

Releases, approve subcontracts, and administer those Work Releases, including Davis‑Bacon Act requirements.  

Work under this Contract requires a diversity of skills to be utilized within a large number of 

differing Work Releases.  In addition, neither the timing nor size of Work Releases can be 

predicted and there is no assurance of a steady stream of work.  In all cases, the Contractor shall maximize the use of site visits by accomplishing as much work on a number of Work Releases 

relating to that site as possible.   

The Contractor shall respond to all Work Releases expeditiously and, taking into consideration the coordination requirements addressed in Section C.3.8, provide only the highest quality work 

in a timely manner.  This may include working nights, weekends, and holidays as required to 

protect the operational integrity of the NAS.  Except as otherwise provided in the Contract or 

Work Release, the Contractor shall provide all personnel, services, tools, and materials necessary 

to complete all work as described in Work Releases.  In most instances, equipment components to 

be installed will be GFE and specified as such in applicable Work Releases.  In some cases, major material requirements may also be GFM and so specified in the appropriate Work Release. 

C.5.1

Program Managementtc  \l 2 "C.5.1

Program Management" 
In addition to the requirements mentioned in Section C.5.0 - "REQUIREMENTS,"  above, and 

those previously mentioned in Section C.3.0 - "SCOPE," the Contractor shall provide program management services which will ensure the quality, timeliness, and cost efficiency of all efforts delivered under this Contract.  

The Contractor shall establish a program management organization which will be responsible for the following:


a.
Planning, organizing, scheduling, conducting, and managing the activities required 



by the Contract.


b.
Recruiting, managing, supervising, and assigning personnel for performance of 



work.


c.
Ensuring that all personnel assigned to perform work on this Contract meet 



appropriate technical qualifications.


d.
Maintaining communications with appropriate FAA personnel and ensuring all Contractor activities are fully coordinated with all appropriate FAA entities.  


e.
Establishing adequate subcontract management to monitor the efficient cost, schedule, and technical progress of subcontracted work.


f.
Maintaining a high level of Contract quality control, including periodic reviews of technical competency, ensuring that appropriate corrective measures are taken to 



address all identified deficiencies in an expeditious, manner and participation in the GIDEP to obtain information regarding nonconforming products impacting construction.  


g.
Developing and following a security plan sufficient to safeguard Government information, property, and personnel.


h.
Promoting staffing procedures that represent the most effective approach for 



meeting FAA requirements.


i.
Accumulating data, preparing reports, and responding in a timely fashion to FAA inquiries regarding any and all aspects of this Contract as prescribed in individual Work Releases.  
C.5.1.1

Program Management Plan 
To provide the required program management services, the  Contractor shall develop, implement, 

and adhere to a Program Management (PM) Plan to accomplish all program management 

functions necessary to perform this Contract satisfactorily.  These include, but are not limited to, 

the designation of a National Program Manager and Regional Program Managers (see C.5.3) and 

the establishment of a formal organization responsible for the business administration and

 technical activities required for Contract start-up activities; conducting overall Contract 

administration; and for supervising, coordinating, and controlling all work efforts.  The PM Plan 

shall also provide resumes for key personnel as designated in Section H.26.0 - "KEY

PERSONNEL AND FACILITIES."  Resumes provided shall indicate educational background, experience level, and the overall qualifications of designated personnel.  In addition, as part of the overall PM requirements under this Contract, the Contractor shall develop and implement 

additional management plans as delineated in Section C.5.1.3 below.  The initial PM Plan shall be submitted as part of the offeror's technical/program management proposal.  The final PM Plan 

shall be submitted to the Contracting Officer in accordance with Section J, Attachment J.004 - "CONTRACT DATA REQUIREMENTS LIST (CDRL)," and Attachment J.005 - "DATA 

ITEM DESCRIPTIONS (DID)."  The final PM Plan will be prepared from both the Contractor's 

initial PM Plan, previously submitted for evaluation purposes, plus any Government required 

changes.  After approval of the final PM Plan by the Contracting Officer, the PM Plan will be incorporated into the Contract by modification.  Any future changes deemed necessary by the Contractor will require Government review and approval prior to being incorporated into the 

Contract.  The Contractor shall ensure complete compliance with the approved PM Plan.  

C.5.1.2

Applicable Regulations 
Program management functions shall be performed in accordance with this SOW and in 

accordance with all applicable regulations and directives as specified in this Contract.
C.5.1.3

Contractor Responsibilities 
In performing program management functions, and as part of the overall Program Management 

effort under this Contract, the Contractor shall be responsible for the preparation, implementation, 

and execution of additional management plans which will be submitted initially with the offeror's technical/program management proposal for evaluation.  The following additional management

plans are required:

C.5.1.3.1
Quality Control Plan
The Contractor shall prepare and implement a Quality Control (QC) Plan.  This Plan shall address 

the Contractor's quality control organization; quality control policies, programs, and procedures;  

and the Contractor's approach, tailored to this Contract; that will ensure fully satisfactory 

performance and total compliance with all contractual requirements.  In addition, the QC Plan 

shall include methods for accomplishing prompt corrective actions should deficiencies be found 

and include a feedback process whereby current deficiencies are identified and evaluated and the 

QC Plan subsequently altered to prevent the reoccurrence of similar deficiencies in future work 

efforts.  Finally, the QC Plan shall include Contractor participation in GIDEP.  The final QC Plan 

shall be submitted to the Contracting Officer in accordance with Attachment J.004 - "CDRL," and Attachment J.005 - "DID."  The final QC Plan will be prepared from both the Contractor's initial 

QC Plan, previously submitted for evaluation purposes within the technical proposal, plus any Government required changes.  After approval of the QC Plan by the Contracting Officer, it will 

then be incorporated into the Contract by modification.  Any future changes deemed necessary 

will require Government review and approval prior to being incorporated into the Contract.  The Contractor shall have an acceptable QC Plan at all times, shall ensure complete compliance with the approved QC Plan, and shall be responsible for immediate correction of any deficiencies.  The QC 

Plan and associated Quality Control System shall also meet the requirements of all QC standards 

as set forth within this Contract.

C.5.1.3.2
Resource Management Plan
The Contractor shall prepare and implement a Resource Management (RM) Plan.  This Plan shall include the necessary policies, procedures, and regulations by which the management organization 

will operate in allocating, training, motivating, and evaluating performance of personnel 

resources.  The RM Plan shall describe procedures to be used for reacting to new, changed, 

deleted, or emergent work requirements as well as how the Contractor plans to adjust manning 

levels for changing situations such as dynamic workload fluctuations, seasonal trends, or other dynamics of service contracting. Additionally, the RM Plan shall describe any facilities, 

equipment, or other non-personnel resources required by the Contractor as well as the geographic distribution of Contractor facilities required to house and support the work force assigned to this Contract.  The final RM Plan shall be submitted to the Contracting Officer in accordance with 

Section J, Attachment J.004 - "CDRL," and Attachment J.005 - "DID."  The final RM Plan will 

be prepared from both the Contractor's initial RM Plan, previously submitted for evaluation 

purposes with the technical proposal, plus any Government required changes.  After approval of 

the final RM Plan by the Contracting Officer, the RM Plan will be incorporated into the Contract 

by modification.  Any future changes deemed necessary by the Contractor will require 

Government review and approval prior to being incorporated into the Contract.  The Contractor

 shall ensure complete compliance with the approved RM Plan. 

C.5.1.3.3
Contract Administration Plan
The Contractor shall prepare and implement a Contract Administration (CA) Plan to be used to administer and monitor efforts under this Contract.  This CA Plan shall address the Contractor's organization for Contract administration, the functional responsibilities and minimum 

qualifications of personnel assigned to Contract administration, the management system for 

monitoring and controlling performance, schedule, and cost, procedures for task order processing, 

and the system to be utilized in monitoring and reporting status of individual work efforts and 

projects.  A final CA Plan shall be submitted to the Contracting Officer in accordance with 

Section J, Attachment J.004 - "CDRL," and Attachment J.005 - "DID."  The final CA Plan will be 

prepared from both the Contractor's initial CA Plan, previously submitted for evaluation purposes 

with the technical proposal, plus any Government required changes.  After approval of the final 

CA Plan by the Contracting Officer, the CA Plan will be incorporated into the Contract by modification.  Any future changes deemed necessary by the Contractor will require Government review and approval prior to being incorporated into the Contract.  The Contractor shall ensure complete compliance with the approved CA Plan.  

C.5.1.3.4
Staffing Plan 
The Contractor shall prepare and implement a detailed Staffing Plan (SP) that will demonstrate 

how the Contractor plans to have the required staffing resources in place as needed by the 

Government.  The SP shall first describe how the Contractor plans to provide sufficient personnel resources to begin performance of some work as early as 30 days after Contract award and then 

continue to build to full performance staffing levels in accordance with the Government ramp-up schedule delineated in Table L-1, provided as an attachment to Section L.  The SP shall also 

ddress each of the following areas: 


a.
The offerors approach to providing the number of personnel resources necessary 



to conduct the work efforts as required.  


b.
The number of qualified personnel currently available from within the offeror's



 internal organization, along with any plan for the relocation of existing personnel.


c.
The recruitment program to be utilized to meet initial and long-term staffing



targets through the recruitment of experienced and qualified personnel as Work Releases dictate, as well as acquiring any unique personnel skills as required within 



a specific Work Release.   


d.
The overall experience of the existing workforce in performing under Government 



or commercial service and technical assistance contracts.


e.
The qualifications and experience of personnel proposed by both the prime 



contractor and any subcontractors.  

Note:  Minimum personnel qualifications required for each Government labor category, including education and experience levels, are provided in Section J, Attachment J.013.  

The final SP shall be submitted to the Contracting Officer in accordance with Section J, 

Attachment J.004 - "CDRL," and Attachment J.005 - "DID."  The final Plan will be prepared

from both the Contractor's initial SP, previously submitted for evaluation purposes with the 

technical proposal, plus any Government required changes.  After approval of the final SP by the Contracting Officer, the SP will be incorporated into the Contract by modification.  Any future 

changes deemed necessary by the Contractor shall require Government review and approval prior 

to being incorporated into the Contract.  The Contractor shall adhere to the approved SP.  

C.5.1.3.5
Subcontract Management Plan
The Contractor shall prepare and implement a Subcontract Management (SM) Plan to be used to monitor all subcontractors and ensure all subcontracting effort is performed in a professional and 

cost effective manner.  The SM Plan shall address the offerors approach to the proper selection, management and performance monitoring of all subcontracted efforts, assurances that

 subcontractor personnel will be subject to the same high technical standards as contractually 

required for prime contractor personnel, and prime contractor efforts to maintain communications 

and reduce incidents of misunderstanding and disputes among all contractual partners.   

The Contractor shall provide an organization chart and a written description of the 

contracts/purchasing function that sufficiently details methods to select, manage, control, and administer subcontractors.  The Contractor shall also include subcontractor's cost performance reporting into prime contract cost and status reports and shall coordinate subcontractor(s)

 reporting to ensure that cost report dates correlate with that of the prime contractor.   

The final SM Plan shall be submitted to the Contracting Officer in accordance with Section J, Attachment J.004 - "CDRL," and Attachment J.005 - "DID."  The final SM Plan will be prepared 

from both the Contractor's initial SM Plan, previously submitted for evaluation purposes with the technical proposal, plus any Government required changes.  After approval of the final SM Plan 

by the Contracting Officer, the SM Plan will be incorporated into the Contract by modification.  

Any future changes deemed necessary by the Contractor shall require Government review and approval prior to being incorporated into the Contract.  The Contractor shall ensure complete compliance with the approved SM Plan. 

C.5.2

Start‑Up Status Briefingstc  \l 2 "C.5.2

Start‑Up Status Briefings"
The Contractor shall provide a status briefing weekly during the initial 90 days of the Contract.  

This briefing shall address accomplishments of milestones referenced in the start-up schedule, problems encountered during staffing and planned/actual resolution, and costs incurred.  The Contractor shall present this briefing to the CO, Program Manager, and Technical Officer at FAA Headquarters.  This briefing shall be prepared in a format agreed upon between the TSSC-II's 

Program Management Team and the Contractor.

 lC.5.3

Program Management Personneltc  \l 2 "C.5.3

Program Management Personnel"  

The Contractor shall provide highly qualified Program Management Personnel who meet or exceed 

all required qualifications within this Contract, in order to effectively manage this effort and ensure 

the highest quality performance.

C.5.3.1

National Program Manager
The Contractor shall provide a full-time National Program Manager for the TSSC program who

shall be ultimately responsible for all Contract work performed at all locations and shall have full authority to act on behalf of the Contractor.  The National Program Manager shall possess at least 

five years experience in managing programs of the diversity, magnitude, and complexity 

comparable to this effort.  Additional requirements are contained in Section J, Attachment J.013.  

In addition, the Contractor shall notify the CO thirty (30) calendar days in advance of any proposed personnel change involving the National Program Manager in accordance with the "KEY PERSONNEL AND FACILITIES" clause in Section H.26.0.  The National Program Manager

shall also be located within a prescribed radius of FAA Headquarters, in accordance with Section 

F.3.0 - "PLACE OF PERFORMANCE."  

C.5.3.2

National Contracts Manager
The Contractor shall provide a full-time National Contracts Manager for the TSSC program who 

shall administer all facets of this technical, engineering, and installation support services contract

 and shall be responsible for all contractor functions that serve to ensure the Government is 

provided what has been agreed to by the Contractor and that the Contractor is in compliance with 

all terms and conditions of the Contract.  The National Contracts Manager shall possess at least 

five years specialized experience in the direct supervision and management of contract 

administrators directly engaged in the administration of a major support services contract providing technical, engineering, and construction efforts to the Government.  Additional requirements are contained in Section J, Attachment J.013.  In addition, the Contractor shall notify the CO thirty (30) calendar days in advance of any proposed personnel change involving the National Contracts 

Manager in accordance with the "KEY PERSONNEL AND FACILITIES" clause in Section 

H.26.0.  The National Contracts  Manager shall also be located within a prescribed radius of FAA Headquarters, in accordance with Section F.3.0 - "PLACE OF PERFORMANCE."

C.5.3.3

Regional Program Manager
The Contractor shall provide full-time Regional Program Managers for the TSSC program at each region and center who shall report to the National Program Manager.  Regional Program Managers shall be responsible for all Contract work performed at their region or center and shall have full authority to act on behalf of the Contractor in matters pertaining to work efforts at their region or center.  Regional Program Managers shall possess at least five years experience in managing 

programs of the diversity, magnitude, and complexity comparable to this effort.  In addition, the Contractor shall notify the CO thirty (30) calendar days in advance of any proposed personnel 

changes involving Regional Program Managers, in accordance with the "KEY PERSONNEL AND FACILITIES" clause in Section H.26.0.  Regional Program Managers shall also be located within a prescribed radius of their region or center in accordance with the provisions of Section F.3 - "PLACE OF PERFORMANCE."  

C.5.4

Reservedtc  \l 2 "C.5.4

Reserved"
C.5.5

Facilitiestc  \l 2 "C.5.5

Facilities"
The Contractor shall provide all office space and equipment required to perform the Program Management functions of this Contract.  Contractor personnel may be located at FAA facilities; 

however, FAA personnel shall not be located at the Contractor's facility/work site.  If Contractor personnel are located within FAA facilities, the Contractor must arrange for optional work space to be made available to Contractor personnel on short (30 day) notice.  The FAA will determine,

based on the nature and volume of work, when and where it may be advantageous for Contractor personnel to be located at FAA facilities.    

C.5.6

Program Status Review (PSR) Meetings



Meetings"
 
The Contractor's National and Regional Program Manager(s) shall participate with the FAA in 

monthly Program Status Reviews to be held no later than the fifteenth working day of each month

at the respective FAA National/Regional location.  These meetings will be co‑chaired by the Contractor's National/Regional counterparts to the FAA managers.  The agenda shall be jointly determined and shall cover, as a minimum, the following topics:


a.
Status of work **



(1) Schedules



(2) Problems


b.
Financial status


c.
Near-term work schedules


d.
Special interest items

**The Contractor's status review system must be capable of monitoring and tracking hundreds of 

open Work Releases, each of which may contain multiple projects or locations, and selectively 

obtain up-to-date status on any given Work Release or project within a specific Work Release.  

The Contractor shall be responsible for preparation of all audio/visual materials, graphic aids, and formal hand‑outs required for PSR presentations.

Following each meeting the Contractor shall prepare and submit to the FAA the PSR meeting minutes as specified in Section J, Attachment J.004 -"CDRL" and Attachment J.005 -"DID," and as specified herein.    

C.5.7

Reservedtc  \l 2 "C.5.7

Reserved"
C.5.8

Cost Control Data Basetc  \l 2 "C.5.8

Cost Control Data Base" 
The Contractor shall establish and maintain a Computerized Cost Control Data Base (CCCDB).  

The CCCDB shall be accessible to designated Government or Contractor personnel through a 

Personal Computer Network and/or a modem link.  This tool shall also be used to plan and track financial milestones and matters addressed therein in terms of cost to execute the requirements of 

this Contract.  The Contractor's CCCDB system shall be able to track all costs (both prime and subcontractor) down to the site level, or JON if provided, and shall possess the ability to roll up all costs to the Work Release level.  A summary of all costs incurred to date for each Work Release shall be included along with other program costs in the CCCDB system. 

The Contractor's cost management controls shall include internal policies, procedures, and a process for maintaining, analyzing, modifying, and reporting plans, budgets, Work Releases, and cost accumulations as discrete or fully integrated packages.  It shall also include a Government approved baseline budget which shall be strictly controlled.  All revisions to the CCCDB shall be accomplished systematically, be fully documented, and be reported to the Government during the period they are incorporated.

The Contractor shall report, on a monthly basis, the accomplishments achieved against a Government-approved cost and financial plan.  This report shall include budgetary status, costs to date, major milestones met or not met, cost summary trend charts, identification of problems and 

issues, and other financial information deemed necessary to allow accomplishments to be measured and evaluated.  The report shall be prepared in accordance with Attachment J.004 - "CDRL" and Attachment J.005 - "DID."

Additionally, at any point in the performance of this Contract, the Contractor shall provide written alert reports to the CO/TO or ACO/ATO, as appropriate, immediately when it becomes apparent that schedule or cost deviations will occur or are likely to occur in any Work Release.  The alert report shall provide details on the circumstances surrounding the situation leading to the alert, potential impact on cost and schedule if corrective measures are not taken, possible alternatives to avoid cost and schedule impact--including pros and cons--and a recommendation as to the most desirable course of action.

END OF PART I - SECTION C
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