PART I - SECTION F 

DELIVERIES OR PERFORMANCE

F.1
Clauses and Provisions Incorporated by Reference
This screening information request (SIR) or contract, as applicable, incorporates by reference the provisions or clauses listed below with the same force and effect as if they were given in full text.  Upon request, the Contracting Officer (CO) will make the full text available or Offerors and contractors may also obtain the full text via the Internet at: http://conwrite.faa.gov (on this webpage, select “Search and View Clauses”, then “Download All Clauses”).  

FAA Acquisition Management System Clauses by Reference:

3.10.1-9 
Stop-Work Order (October 1996)

3.10.1-11 
Government Delay of Work (April 1996)

3.10.1-24
Notice of Delay (November 1997) 
3.11-34 
F.O.B. Destination (April 1999)

F.2
Clauses and Provisions 
3.2.2.8-6  
Time of Delivery (November 1997)

a) The Government requires delivery to be made according to the following schedule:

REQUIRED DELIVERY SCHEDULE

___________________________________________________________________

ITEM NO. 


QUANTITY 

DAYS







AFTER DATE







OF CONTRACT 

_____________________________________________OR DELIVERY ORDER (DO)
CLIN 0001   


1


13 months
CLIN 0002


1


15 months
CLIN 0003


1


17 months
CLIN 0004


1


17 months
CLIN 0005


20


210 days after receipt of DO
CLIN 0006


7


210 days after receipt of DO
CLIN 0007


7


210 days after receipt of DO
CLIN 0008


20


5 months after CLIN 0017
CLIN 0009


7


Option 5 months after CLIN 0018
CLIN 0010


7


Option 5 months after CLIN 0019
CLIN 0011


20


Upon completion of CLIN 0014
CLIN 0012


7


Option Upon completion of CLIN 0015
CLIN 0013


7


Option Upon completion of CLIN 0016
CLIN 0014


20


10 months after receipt of DO
CLIN 0015


7


Option 10 months after receipt of DO

CLIN 0016


7


Option 10 months after receipt of DO

CLIN 0017


20


2 months after CLIN 0014 completion
CLIN 0018


7


Option 2 months after CLIN 0015 completion

CLIN 0019


7


Option 2 months after CLIN 0016 completion
CLIN 0020


Multiple

Upon issuance of DO

CLIN 0021


1


Upon issuance of DO
CLIN 0022


1


Upon issuance of DO
CLIN 0023


1


Upon issuance of DO
CLIN 0024


1


Upon issuance of DO

CLIN 0025


1


Upon issuance of DO
CLIN 0026


1


Upon issuance of DO
CLIN 0027


1


Upon issuance of DO

*CLINs 0021 and 0026 require that the Offeror maintain a troubleshooting/repair system that will enable airport sites to obtain phone assistance and/or on-site technical assistance within 24hrs of receipt of a request for technical assistance or report of component failure 
The Government reserves the right to award under either the required delivery schedule or the proposed delivery schedule, when an offeror offers an earlier delivery schedule than required above. If the offeror proposes no other delivery schedule, the required delivery schedule above will apply.

OFFEROR'S PROPOSED DELIVERY SCHEDULE                       

_____________________________________________________________________

ITEM NO. 


QUANTITY 


WITHIN DAYS









AFTER DATE









OF CONTRACT  

_____________________________________________________________________           

____________________    ______________________   ____________________           

____________________    ______________________   ____________________           

____________________    ______________________   ____________________           

_____________________________________________________________________           

b) Attention is directed to provisions of the screening information request/contract that provide that a written award or acceptance of offer mailed, or otherwise furnished to the successful offeror, results in a binding contract. The Government will mail or otherwise furnish to the offeror an award or notice of award not later than the day award is dated. Therefore, the offeror should compute the time available for performance beginning with the actual date of award, rather than the date the written notice of award is received from the Contracting Officer through the ordinary mails. However, the Government will evaluate an offer that proposes delivery based on the Contractor's date of receipt of the contract or notice of award by adding (i) five calendar days for delivery of the award through the ordinary mails, or (ii) one working day if the solicitation states that the contract or notice of award will be transmitted electronically. (The term 'working day' excludes weekends and U.S. Federal holidays.) If, as so computed, the offered delivery date is later than the required delivery date, the offer may be rejected.

F.3
Period of Performance

The base period of performance (POP) of the Contract is three (3) years from the contract award date. The POP of the contract may be extended by an additional two (2)  years upon exercise of two (2) individual one year options by the Contracting Officer (CO). The total contract POP including options is five (5) years from the contract award date. The CO will issue Delivery Orders (DOs) during this three (3) year period (five (5) years with options) to specify which Contract Line Item Numbers (CLINs) are being ordered.  
F.4
Option to Extend the Term of the Contract
The Government may extend the term of this contract by written notice to the Contractor within 30 days before the end of the POP provided that the Government shall give the Contractor a preliminary written notice of its intent to extend at least 60 days before the POP of the contract expires.  The preliminary notice does not commit the Government to an extension. 

If the Government exercises this option, the extended contract shall be considered to include this option provision.

F.5
Place of Performance 

The effort required by this contract shall be performed at various locations to include, but not be limited to, contractor facilities, designated airports, and the FAA Mike Monroney Aeronautical Center (MMAC). 
The Mike Monroney Aeronautical Center (MMAC) is located at:

6500 South MacArthur

Oklahoma City, Oklahoma 73169

The Airports identified at time of Contract Award are:

Orlando (First Article System Designated Site)
MCO
The first 20 sites in the Base Period of Performance are: 
Seattle-Tacoma




SEA

Charlotte Douglas



CLT

Washington-Dulles


 
IAD

Hartsfield-Jackson Atlanta


ATL

Phoenix Sky Harbor



PHX

Ft. Lauderdale




FLL

John F. Kennedy



JFK

Detroit Metro




DTW

Newark




EWR

Philadelphia




PHL

Denver




DEN

Houston-George Bush



IAH

Las Vegas McCarran



LAS

Baltimore-Washington International

BWI

Minneapolis-St. Paul



MSP

Dallas-Ft. Worth



DFW

San Diego




SAN
Los Angeles




LAX

Chicago O’Hare



ORD

Boston Logan




BOS
The fourteen sites in Option 1 and Option 2 Periods of Performance are:

Hartford – Bradley



HFD
Chicago Midway



MDW
Milwaukee - General Mitchell 


MKE
Honolulu International – Hickam FB

HNL
John Wayne - Orange County


SNA
St. Louis - Lambert 



STL
Louisville International –Standiford Field
SDF
Miami 




MIA
Memphis 




MEM
New York – LaGuardia



LGA
Ronald Reagan Washington National

DCA
Salt Lake City




SLC
Providence - Theodore Francis Green State
PVD
Houston - William P. Hobby


HOU
F.6
Exercise of Options 
The Government may at any time before the dates set forth in Section B exercise any or all options by giving written notice to the Contractor.  The Contractor shall update all documentation and modify other support (e.g., training and maintenance) to reflect the most current set configuration of the RWSL system when any options are exercised.

The Government may exercise options identified in the Schedule, if at all, on or before the dates indicated for the Option items listed below: 

	Item
	Description
	Qty
	Unit
	Option Exercise Date

	CLIN 0006
	Site Design
	1-7
	Each
	FY-10

	CLIN 0007
	Site Design
	1-7
	Each
	FY-11

	CLIN 0009
	Production Systems – RWSL 
	1-7
	Each
	FY-11

	CLIN 0010
	Production Systems – RWSL  
	1-7
	Each
	FY-12

	CLIN 0012
	Production Systems - FLS
	1-7
	Each
	FY-11

	CLIN 0013
	Production Systems - FLS
	1-7
	Each
	FY-12

	CLIN 0015
	Construction to support installation of FLS Systems
	1-7
	Each
	FY-11

	CLIN 0016
	Construction to support installation of FLS Systems
	1-7
	Each
	FY-12

	CLIN 0018
	Installation of FLS Systems
	1-7
	Each
	FY-11

	CLIN 0019
	Installation of FLS Systems
	1-7
	Each
	FY-12

	CLIN 0024
	Depot Facility
	1
	Each
	FY-10

	CLIN 0026
	Engineering Services
	1
	Lot
	FY-10

	CLIN 0027
	Training Facility
	1
	Each
	FY-10


F.7 
Delivery Requirements
The following First Article CLINs, Contract Data Requirements Line items (CDRLs), and/or contract milestone events shall be delivered in accordance with the following table. The First Article period of performance is Contract Award through completion of the acceptance by the FAA.
	ITEM
NO.
	SUPPLY/SERVICE
	QTY
	UNIT
	DATE OF DELIVERY / ACCEPTANCE (See Note 1)
	PLACE OF DELIVERY

	0001
	Post Award Conference
SOW Para 3.1.7.1
	1
	EA
	*30 DAC
	Contractor’s Facility

	
	Integrated Baseline Review

SOW Para 3.1.7.3
	Multiple
	Each
	60 DAC; subsequent meetings at Government discretion
	TBD

	
	Program Management Review

SOW Para 3.1.7.2
	Multiple
	Each
	30 DAC; monthly thereafter
	TBD

	
	Program Management Plan (PM01)**
	One
	Each
	45 DAC
	Per CDRL

	
	Program Status Report (PM02)***
	Multiple
	Each
	Monthly  3 days prior to PMR
	Per CDRL

	
	Program Metrics Report (PM03)***
	Multiple
	Each
	Monthly 3 days prior to PMR
	Per CDRL

	
	Contractor Work Breakdown Structure (PM04)**
	One
	Each
	30 DAC; updates as required
	Per CDRL

	
	Risk Management Plan (PM05)**
	One
	Each
	45 DAC
	Per CDRL

	
	Risk Assessment Report (PM06)***
	Multiple
	Each
	Monthly 3 days prior to PMR
	Per CDRL

	
	Contract Funds Status Report (PM07)***
	Multiple
	Each
	Monthly 3 days prior to PMR
	Per CDRL

	
	Contract Performance Report (PM08)***
	Multiple
	Each
	Monthly 
	Per CDRL

	
	Integrated Master Schedule (PM09)***
	One
	Each
	30 DAC
	Per CDRL

	
	Agenda (PM10)
	Multiple
	Each
	Per CDRL
	Per CDRL

	
	Meeting Minutes (PM11)
	Multiple
	Each
	Per CDRL
	Per CDRL

	
	Preliminary Design Review
SOW Para 3.1.7.4
	1
	Each
	TO BE PROVIDED BY CONTRACTOR
	Contractor’s Facility

	
	Critical Design Review
SOW Para 3.1.7.4
	1
	Each
	TO BE PROVIDED BY CONTRACTOR
	Contractor’s Facility

	
	Final Design Review
SOW Para 3.1.7.4
	1
	Each
	TO BE PROVIDED BY CONTRACTOR
	Contractor’s Facility

	
	System Safety Program Plan (SA01)**
	1
	Each
	30 days prior to PDR
	Per CDRL

	
	Quality Assurance Plan (QA01)**
	1
	Each
	45 DAC
	Per CDRL

	
	System/Subsystem Design Description  (SE01)
	1
	Each
	At PDR; Revisions at CDR and FDR
	Per CDRL

	
	Security Plan (SE02)
	1
	Each
	At PDR; Final at CDR; revisions as required
	Per CDRL

	
	Software Development Plan (SW01)
	1
	Each
	At SRR
	Per CDRL

	
	Software Requirements Specification (SW02)
	1
	Each
	30 days prior to SRR
	Per CDRL

	
	Software Design Description (SW03)
	1
	Each
	30 days prior to SRR; Final 30 days prior to CDR
	Per CDRL

	
	Software Version Description (SW04)
	1
	Each
	At CDR; Final at FDR; Resubmission with software releases
	Per CDRL

	
	Software User Manual (SW05)
	1
	Each
	At FDR; submissions with software releases
	Per CDRL

	
	Software Product Specification (SW06)
	1
	Each
	60 days prior to FCA/ PCA; submissions with software releases
	Per CDRL

	
	Software Transition Plan (SW07)
	1
	Each
	60 days prior to FDR
	Per CDRL

	
	Computer Programmer’s Manual (SW08)
	1
	Each
	At FDR
	Per CDRL

	
	Configuration Management Plan (CM01)**
	1
	Each
	30 DAC
	Per CDRL

	
	Engineering Change Proposal (CM 02)
	Multiple
	Each
	As Required
	Per CDRL

	
	Request For Deviation (CM03)
	Multiple
	Each
	As Required
	Per CDRL

	
	Request For Waiver (CM04)
	Multiple
	Each
	As Required
	Per CDRL

	
	Configuration Status Accounting Report (CM05)
	Multiple
	Each
	60 DAC; Monthly
	Per CDRL

	
	System Problem Report (CM06)
	Multiple
	Each
	As Required
	Per CDRL

	
	Interface Control Document (HW01)
	1
	Each
	30 days prior to PDR; Final 30 days prior to CDR
	Per CDRL

	
	Interface Design Description (HW02)
	1
	Each
	30 days prior to PDR; Final 30 days prior to CDR
	Per CDRL

	
	Human Engineering Design Approach Document – Operator (HE01)
	1
	Each
	30 days prior to PDR; Final 30 days prior to CDR; Revisions as required
	Per CDRL

	
	Human Engineering Design Approach Document – Maintainer  (HE02)
	1
	Each
	30 days prior to PDR; Final 30 days prior to CDR; Revisions as required
	Per CDRL

	
	Contractor Master Test Plan (TE01)*
	1
	Each
	45 DAC
	Per CDRL

	
	Test Plan (TE02)
	Multiple
	Each
	IAW approved CMTP for PQT, FQT, FDQT, SDQT, 1st Article, FAT and SAT
	Per CDRL

	
	Test Procedure (TE03)
	Multiple
	Each
	90 days prior to test for PQT, FQT, FDQT, SDQT, 1st Article, FAT and SAT
	Per CDRL

	
	Test Report (TE04)
	Multiple
	Each
	30 days after completion of tests for PQT, FQT, FDQT, SDQT, 1st Article, FAT and SAT
	Per CDRL

	
	Design Review Data Package (TE05)
	Multiple
	Each
	30 days prior to PDR, CDR and FDR
	Per CDRL

	
	Analysis Report (TE06)
	Multiple
	Each
	IAW VRTM Requirements and approved CMTP
	Per CDRL

	
	Notification of Test Letter (TE07)
	Multiple
	Each
	5 days prior to scheduled tests
	Per CDRL

	
	Test Log (TE08)
	Multiple
	Each
	IAW approved CMTP
	Per CDRL

	0001
	Reliability Program/ Demonstration Plan (RP01)
	1
	Each
	30 days prior to CDR
	Per CDRL

	
	Contractor Repair Service Status Report (RP02)
	1
	Each
	Monthly 
	Per CDRL

	
	Maintainability Program/ Demonstration Plan (MP01)
	1
	Each
	60 days prior to the start of M-Demo Test per CMTP
	Per CDRL

	0002
	Implementation Task Plan (IC01)
	1
	Each
	45 days prior to start of construction
	Per CDRL

	
	Site Survey
SOW Para 3.5.2.1
	1
	Each
	90 DAC 
	Key Site

	
	Contractor Site Engineering Report (IC02)
	1
	Each
	Preliminary: 90 days after site survey
	Per CDRL

	
	Red-Lined Drawings (IC03)
	Multiple
	Each
	With delivery of Preliminary CSER
	Per CDRL

	
	Facility Standard Drawings (IC04)
	Multiple
	Each
	With delivery of Preliminary CSER
	Per CDRL

	
	Final As-Built Drawings (IC05)
	Multiple
	Each
	30 days after installation; final drawings 30 days after completion of SAT
	Per CDRL

	
	Security Plan (SE02)
	1
	Each
	Prior to Site Survey
	Key Site

	
	Agenda (PM10)
	Multiple
	Each
	Per CDRL
	Per CDRL

	
	Meeting Minutes (PM11
	Multiple
	Each
	Per CDRL
	Per CDRL

	
	Construction

SOW Para 3.5.2
	1
	Each
	6 Months After CA; Complete by 13 Months after CA
	Key Site

	
	Installation

SOW Para 3.5.3
	1
	Each
	13 Months after CA; Complete by 15 Months after CA
	Key Site

	
	Test Plan (TE02)
	Multiple
	Each
	IAW approved CMTP for PQT, FQT, FDQT, SDQT, 1st Article, FAT and SAT
	Per CDRL

	
	Test Procedure (TE03)
	Multiple
	Each
	90 days prior to test for PQT, FQT, FDQT, SDQT, 1st Article, FAT and SAT
	Per CDRL

	
	Test Report (TE04)
	Multiple
	Each
	30 days after completion of tests for PQT, FQT, FDQT, SDQT, 1st Article, FAT and SAT
	Per CDRL

	
	Analysis Report (TE06)
	1
	Each
	IAW VRTM Requirements and approved CMTP
	Per CDRL

	
	Notification of Test Letter (TE07)
	Multiple
	Each
	5 days prior to scheduled tests
	Per CDRL

	
	Test Log (TE08)
	Multiple
	Each
	IAW approved CMTP
	Per CDRL

	
	Contractor Acceptance Inspection

SOW Para 3.5.3.4
	1
	Each
	2 month after start of First Article SDQT
	Key Site

	0003
	Configuration Audit Plan (CM07)
	1
	Each
	60 days prior to FCA/PCA
	Per CDRL

	
	Functional and Physical Configuration Audit Summary Report (CM08)
	1
	Each
	2 days after completion of audits
	Per CDRL

	
	Test Report (TE04)
	Multiple
	Each
	30 days after completion of tests for PQT, FQT, FDQT, SDQT, 1st Article, FAT and SAT
	Per CDRL

	
	Test Log (TE08)
	Multiple
	Each
	IAW approved CMTP
	Per CDRL

	
	Agenda (PM10)
	Multiple
	Each
	Per CDRL
	Per CDRL

	
	Meeting Minutes (PM11)
	Multiple 
	Each
	Per CDRL
	Per CDRL

	0004
	Integrated Support Plan (LM01)
	1
	Each
	60 DAC
	Contractor’s Facility

	
	Logistics Guidance Conference

SOW Para 3.6.1.1.1
	1
	Each
	30 DAC in conjunction with Post Award Conference
	Contractor’s Facility

	
	Training Guidance Conference
SOW Para 3.6.7.2
	1
	Each
	TBD
	Government or Contractor’s Facility

	
	Provisioning Conference

SOW Para 3.6.1.1.2
	1
	Each
	No Later than 30 days after PCA
	Contractor’s Facility

	
	Logistics Management Information (LMI)  Data Products (LM02)
	1
	Each
	60 days prior to Provisioning Conference
	Per CDRL

	
	List of Recommended Site Spares (LM03)
	1
	Each
	30 days after CDR
	Per CDRL

	
	List of Recommended Consumables (LM04)
	1
	Each
	30 days after CDR
	Per CDRL

	
	Support and Test Equipment List (LM05)
	1
	Each
	30 days after CDR
	Per CDRL

	
	LRU Markings Report (LM06)
	1
	Each
	30 days after CDR
	Per CDRL

	
	Contractor Transition Plan (LM07)
	1
	Each
	30 days after notification by the Government
	Per CDRL

	
	Engineering Drawing Tree (TD01)
	1
	Each
	30 days after CDR; Final 60 days prior to FCA/PCA
	Per CDRL

	
	Product Drawings (TD02)
	Multiple
	Each
	60 days prior to FCA/PCA
	Per CDRL

	
	Commercial Off the Shelf (COTS) Drawings (TD03)
	Multiple
	Each
	60 days prior to FCA/PCA
	Per CDRL

	
	Commercial Off the Shelf (COTS) Manuals (TD04)
	Multiple
	Each
	30 days after PDR
	Per CDRL

	
	COTS Hardware Description (TD05)
	1
	Each
	60 days prior to Provisioning Conference
	Per CDRL

	
	Manuscript Plan (TD06)
	1
	Each
	30 days after CA
	Per CDRL

	
	Manuscript Prospectus (TD07)
	1
	Each
	60 days after CA
	Per CDRL

	
	Verification and Validation Plan (TD08)
	1
	Each
	60 days after CA
	Per CDRL

	
	Manuscript (TD09)
	1
	Each
	Per CDRL
	Per CDRL

	
	Comment Resolution Report (TD10)
	1
	Each
	Per CDRL
	Per CDRL

	
	Support & Test Equipment Manuals (TD11)
	1
	Each
	Per CDRL
	Per CDRL

	
	Air Traffic Operator’s Manual (TD12)
	1
	Each
	Per CDRL
	Per CDRL

	
	FAA Installation Point of Contact Manual (TD13)
	1
	Each
	Per CDRL
	Per CDRL

	
	Agenda (PM10)
	Multiple
	Each
	Per CDRL
	Per CDRL

	
	Meeting Minutes (PM11)
	Multiple
	Each
	Per CDRL
	Per CDRL


CLIN 0005 has been deleted in its entirety from Section F.7. 

.


Note 1: Denotes specified start date.
* This CDRL applies to the entire contract and is included in all applicable CLINs where testing is required.

** This CDRL applies to the entire contract and is included in all CLINs, but is delivered only once under this CLIN and updated as required in accordance with the CDRL language

*** This CDRL applies to the entire contract and is included in all CLINs, but is delivered under this CLIN and is updated periodically throughout the contract in accordance with the  CDRL’s requirements. 

F.8
Deliverables

The Contractor shall prepare and submit all deliverable items as specified in the delivery order or task order. 

The contractor shall provide the deliverables in “calendar” days unless otherwise specified.

The contractor shall reference the “Contract Data Requirements List (CDRL) number”, the “SOW Section”, and the “Description” for any correspondence, information, label and/or title that designates a deliverable.  

Any and all correspondence being submitted to the Contracting Officer, including copies of all correspondence transmitting required documentation to the Technical Officer, shall be addressed as follows:

Federal Aviation Administration

Attn: Robert Valdes, Contracting Officer, AJA-46 
600 Independence Avenue, SW

Washington, D.C. 20591
In addition, all items required to be delivered hereunder shall be prepared in accordance with the terms and conditions of this Contract and shall be delivered F.O.B. Destination.

F.9
Meetings and Conferences

The Contractor shall notify the Contracting Officer of meetings and conferences, including time, date, location, at least ten (10) working days in advance of any meeting or conference.

F.10
Request for Shipping Instructions 
a) This paragraph is applicable to any contract line item which provides for Contractor installation. If the Contractor has not been furnished the consignee’s address or any other data needed to enable him to make shipment, the Contractor shall request such information from the Contracting officer, at least 30 days before the date the Contractor expects to make shipment. The information needed will furnished by the Contracting Officer or his/her representative by whatever means is most appropriate. FAA Form 4500-1 will not be used to authorize shipment.

b) This paragraph is applicable to any contract line item which the Contractor will not install:

(1) At least 30 calendar days before the date the Contractor expects to make shipment of any unit (or portion thereof, when authorized), the Contractor shall request shipping instructions form the Contracting officer. Each request for shipping instructions shall include:

(i) The expected date of shipment.

(ii) The number of units to be shipped.

(iii) The contract line item(s) involved.

(iv) The current contract unit price of each contract line item to be shipped.

(v) Whether commercial bill of lading forms and procedures are desired to be used.

(vi) The weight and dimensions of the shipment (if unknown, estimate must be provided).

(vii) A statement of any specialized carriage which may be necessary (e.g. whether padded van or flatbed is needed; if shipment is to be made by air, etc.)

(2) Shipping instruction will be issued in accordance with FAA order 4650.30.

(3) The Contractor shall expressly state if shipment will be delivering Government property previously provided to the Contractor for modification, reconfiguration, or incorporation as a line item under the contract. 

c) If any contract line item is to be delivered F.O.B point of origin, the Transportation Officer will furnish Government bills of lading to the Contactor, or authorize him to use commercial bill of adding forms and procedures as provided in paragraph (d) below.
d) Partial shipments (shipments of less than one complete unit of a lone item) are not authorized unless specifically approved in advance (on an individual basis) by the Contracting Officer. Authorization of a partial shipment is the prerogative of the Government and will not be authorized unless a definite benefit to the Government will be realized or to meet an unexpected or emergency situation.
e) If the transportation charges per shipment do not exceed $100, the Contractor may be authorized by the Transportation Officer to use commercial bill of lading forms and procedures in lieu of Government Bill of lading. In such cases, transportation charges shall be prepaid by the Contractor and the charges shall be included as a separate item on the invoice. A copy of the receipted freight bill shall be included with the invoice.
f) Under paragraph (b) above, the Transportation Officer is the only person authorized to issue FAA Form 4500-1, unless the Contracting Officer specifically authorizes otherwise. No shipment pursuant to paragraph (b) shall be made by the Contractor, whether F.O.B origin or destination unless and until FAA Form 4500-1 has been received. Failure of the Contractor to observe these requirements may delay invoice payment.

_____________________________________________________________________________________________

F-1

