G4 – Geotechnical PS&E

Conduct geotechnical reviews of plans, specifications and estimates (PS&E).

	Provide introductory task information, as needed, describing requirements for conducting PS&E reviews that support the following G4 work plan items. 

The following list of typical tasks is based on and supplement the documents referenced in Section V of this SOW and the CFLHD Standard P3 Template Activities.  However, it may be appropriate to add, delete, or modify tasks to meet project specific requirements.  


Task 1.  Review project plans for discrepancies with geotechnical reports, geotechnical memoranda, and other project correspondence involving design and project criteria related to geotechnical recommendations.

Task 2.  Review project specifications for discrepancies with geotechnical reports, geotechnical memoranda, and other project correspondence involving design and project criteria related to geotechnical recommendations.

Task 3.  Submit 70% PS&E Review Memorandum documenting scope of review and review comments for 70% submittal.

Task 4.  Submit 95% PS&E Review Memorandum documenting scope of review and review comments for 95% submittal.

Deliverables for G4

	Add/delete deliverables to correspond to the tasks above.  Coordinate number of copies with COTR.  Number of copies and submittal dates shall be shown in Section IV, Deliverables and Schedule.  


· 70% PS&E Review Memorandum

· 95% PS&E Review Memorandum 


