Snowy Range Substation Stage02 
Questions on Specifications and Response
1. Need the new stringing requirements drawing SNG 2900.
The material requirements are provided in other drawings.  Western will provide the stringing requirements for SNG 2900 after award.  Government determined that lack of stringing requirements will not impact bid amount. 

1. Can transformer delivery be delayed until May 09, when balance of equipment arrives on site?
No.

1. What type of existing gravel surfacing was used on stage 01?
Martin Marietta Materials, Granite Canyon Plant, #2524-Grading w/Base surfacing materials.

1. Will “Cable Termination Cabinet” be complete, other than grounding the cabinet?
No, see Division 9 – Substation Electrical bidding schedule items B. 16 and B. 17.

1. Is steel to be dulled for this stage?
There is no requirement for dulling the steel.

1. Can welded jumper terminals be used on duplex jumpers?
Yes.

1. Spec. Page 17 calls for Equipment cabinet platform Type I, is this platform to use concrete Curb blocks or legs as detailed on drawing 31-2044?
Either blocks or legs are acceptable.

1. Will Equipment cabinet platforms Type II and III require concrete curb blocks or is contractor to pour in place?
No concrete required for Type II and Type III equipment platforms

1. Need anchor bolt design for 2BS6, 2BS7 and 2GM1 foundations. Anchor bolt design not shown on drawing SNG 2300.
Revised Drawings 2300 & 2304 will be issued by amendment

1. Drawing SNG 2300, should plan BS be 1-3/4” bolts?  anchor bolt 2300-C, should this bolt be  1-1/4”? plan should be changed to C?
See 9 above.


