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	SOLICITATION, OFFER
AND AWARD

(Construction, Alteration, or Repair)
	1.  SOLICITATION NO.

0406CT62522
	2.  TYPE OF SOLICITATION

()SEALED BID (IFB)

(X)  NEGOTIATED (RFP)
	3.  DATE ISSUED

17 May 2006
	PAGE OF PAGES

      1  of  46

	IMPORTANT -The “offer” section on the reverse must be fully completed by the offeror.



	4.  CONTRACT NO.


	5.  REQUISITION/PURCHASE REQUEST NO.


	6.  PROJECT NO.

43088

	7.  ISSUED BY                                                       CODE ____________

NBC/GovWorks Federal Acquisition Center
381 Elden Street, MS 2500
Herndon, VA 20170-4817

	8.  ADDRESS OFFER TO

See Item 7

	9.  FOR INFORMATION

     CALL:

	A.  NAME

Mark Deberry

	B.  TELEPHONE NO.  (Include area code) (NO COLLECT CALLS

703-787-1483


	SOLICITATION

	NOTE:  In sealed bid solicitations “offer” and offeror” mean “bid” and “bidder”

	10.  THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date)

INSTALL ANTENNA TOWER
SITE VISIT:  30 MAY 2006 AT 9:30 a.m..  ALL INTERESTED PARTIES NEED TO CALL  ELZA REDMAN  AT (410) 781-0487  OR (410) 207-7233 IF THEY PLAN TO ATTEND THE SITE VISIT BY CLOSE OF BUSINESS ON MAY 26, 2006.
PLEASE ENTER YOUR CAGE CODE, TAX IDENTIFICATION NUMBER (TIN), AND DUNS NUMBER IN BLOCK 14, PAGE 2 OF SF 1442.

NOTICE TO CONTRACTOR:  CLAUSE 52.211-12, LIQUIDATED DAMAGES-CONSTRUCTION FULLY APPLIES.  (SEE SECTION I)
LACK OF REGISTRATION IN THE CENTRAL CONTRACTOR REGISTRATION (CCR) DATABASE WILL  MAKE A OFFEROR INELIGIBLE FOR AWARD.



	11.  The Contractor shall begin performance within ___10__ & complete it within __135__ calendar days after receiving ______ award  ___X_ notice to proceed.  This  performance period is __X___ mandatory,  ______ negotiable.   * (See FAR Clause 52.211-10 in Section F)

	12A.  THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?

(If yes, indicate within how many days after award in item 12B.)

(X) YES  ( ) NO
	12B.  CALENDAR DAYS

               10         

	13.  ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and __1__ copies to perform the work required are due at the place specified in item 8 by _2:00 p.m.   on 19 JUNE 2006.   Sealed envelopes containing offers shall be marked to show the offer’s name and address, the solicitation number and the date and time offers are due.

B.  An offer guarantee  ______, is  _X____ is not required.  

C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation full text of by reference.

D.  Offers providing less than 90 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.





STANDARD FORM 1442 (REV.4-85)


Prescribed by GSA


FAR (48 CFR) 53.236-1(e)

	OFFER (Must be fully completed by offeror)

	14.  NAME AND ADDRESS OF OFFEROR (Include ZIP Code)

DUNS # _____________________________

CODE                                          FACILITY CODE
	15.  TELEPHONE NO.  )Include area code)

16.  REMITTANCE ADDRESS  (Include only if different than item 14)

See Item 14

	17.  The offer agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted by the Government in writing within ____ calendar days after the date offers are due.  (Insert any number equal to or greater than the minimum requirements stated in Item 13D.  Failure to insert any number means offeror accepts the minimum in Item 13D.)

AMOUNTS  >  >                SEE SECTION B


	18.  The offeror agrees to furnish any required performance and payment bonds.

	19.  ACKNOWLEDGMENT OF AMENDMENTS

( The offeror acknowledges receipt of amendments to the solicitation - give number and date of each)


	 AMENDMENT NO.


	 
	 
	 
	 
	 
	 
	 
	 
	 

	DATE


	
	 
	 
	 
	 
	 
	 
	 
	 

	20A.  NAME AND TITLE OF PERSON AUTHORIZED TO SIGN YOUR OFFER(Type or print)


	20B.  SIGNATURE
	20C.  OFFER DATE

	AWARD  (To be completed by government)



	21.  ITEM ACCEPTED:

SEE SCHEDULE

	22.  AMOUNT


	23.  ACCOUNTING AND APPROPRIATION DATA



	24.  SUBMIT INVOICES TO ADDRESS SHOWN IN                ITEM    26
(1 ORIGINAL UNLESS OTHERWISE SPECIFIED)
	25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO

( ) 10 USC 2304(c) (5)                                           ( ) 41 USC 253 (c)

	26.  ADMINISTERED BY                                  CODE:  __________________
NATIONAL BUSINESS CENTER/GOVWORKS
PROCUREMENT OPERATIONS BRANCH
MAIL STOP 2500
381 ELDEN STREET
HERNDON, VIRGINIA 20170-4817


	27.  PAYMENT WILL BE MADE BY                 CODE:________________
GovPay Electronic Invoicing at http:www.govpay.gov
Email:  HelpDesk@govpay.gov      

Phone:  703-787-1200

	CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

	(  )  28.  NEGOTIATED AGREEMENT  (Contractor is required to sign this document and return to issuing office).  Contractor agrees to furnish & deliver all work, requisitions identified on this form & any continuation sheets for the consideration slated in this contract.  The rights & obligations of the parties to this contract shall be governed by (a) this contract award, (b) the solicitations, & (c) the clauses, representations, certifications, & specifications or incorporated by references in or attached to this contract.
	(  )  29.  AWARD (Contractor is not required to sign this document).  Your offer on this solicitation is hereby accepted as to the items listed.  This award consummates the contract, which consists of (a) the Governments solicitation and your offer and (b) this contract award.  No further contractual document is necessary.

	30A.  NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED TO SIGN (Type or print)

	31A.  NAME OF CONTRACTING OFFICER (Type or Print)
JOHN M. HITE

	30B.  SIGNATURE


	30C.  DATE
	31B.  UNITED STATES OF AMERICA
	31c.  AWARD DATE










           STANDARD FORM 1442 BACK 
(REV.4-85)
SECTION B Supplies or Services and Prices

ITEM 

DESCRIPTION 

EST. QTY. 
UNIT

UNIT PRICE

AMOUNT

0001A




1.00

JOB

$___________

$_________

ALL WORK COMPLETE IN ACCORDANCE 
WITHTHE SPECIFICATIONS IN ATTACHED SOW 

DATED:  MARCH 17, 2006.




TOTAL AMOUNT FOR ITEMS 0001A $____________________
B.1 CONTRACT PRICE

 The contractor shall complete all work, including furnishing all professional services, labor, material, equipment and services, unless otherwise specified herein, required under this contract for the following firm fixed price and within  the time specified herein.  This price shall include all labor, materials, overhead, insurance and profit.
B.2   TYPE OF CONTRACT

B2.1 This contract is a Firm Fixed-Price contract.  No additional sums will be payable on account of any escalation in the cost of materials, equipment or labor, or because of the contractor's failure to properly estimate or accurately predict the cost or difficulty of achieving the results required by this contract.  Changes in the contract price or time to complete will be made only due to changes made by the Government in the work to be performed, or by delays caused by the Government.  

B.3   COST OF MATERIALS/EQUIPMENT

The cost of any materials or equipment required in conjunction with the services rendered herein shall be included in the proposed firm fixed-price unless otherwise noted in this contract.

B.4   GOVERNMENT FURNISHED PROPERTY
1. Shelter

2. Antenna

3. Radome

4. HVAC  

 SECTION C Description/Specifications/Work Statement

C.1  CHARACTER AND SCOPE OF WORK

The character and scope of the work are set forth in the contract and its attachments. The Contractor shall furnish and install all materials required by this contract, subject to exceptions stated in the Specifications/Statement of Work for materials and equipment to be provided by or work to be performed by the Government, or otherwise specifically indicated in the contract drawings or Specifications/Statement of Work as not included in the contract.  The contract drawings and specifications are set forth in Section J as attachments to this contract. 

C.2  STATEMENT OF WORK AND DRAWINGS

Please refer to Attachment J.

SECTION D Packaging and Marking

D.1  Materials Shipping Address

Materials delivered to the site shall be marked as follows: 

Mark For: Mrs. Windie Borodin
Director of the midway Research Center
7301 Ridge Road
Marriottsville, MD 21104
Phone: 703-551-1992

D.2  DEPARTMENT OF INTERIOR/GOVWORK MAIL AND COURIER ADDRESS

Packages sent to the Contracting Officer shall be addressed as follows:  

U.S. Department of Interior/National Business Center 
GovWorks, 

Attn: Mark A. Deberry
Mail Stop 2500

381 Elden Street

Herndon, VA 20170-4817
SECTION E Inspection and Acceptance

E.1  52.246-4  INSPECTION OF SERVICES--FIXED-PRICE (AUG 1996)

(Reference 46.304)

E.2  52.246-6  INSPECTION--TIME-AND-MATERIAL AND LABOR-HOUR (MAR 2001)

(Reference 46.306)

E.3  52.246-12  INSPECTION OF CONSTRUCTION (AUG 1996)

(Reference 46.312)

E.4  SUBSTANTIAL COMPLETION

E.41  Definitions  

E.4.1.1 "Substantial Completion" means the stage in the progress of the work as determined and certified by the Contracting Officer or Contracting Officer's Representative in writing to the Contractor, on which the work or a portion thereof designated by the Government is sufficiently complete and satisfactory, in accordance with the requirements of the Contract Documents, that it may be occupied or utilized for the purpose for which it is intended, and only minor items such as touch-up, adjustments, and minor replacements or installations remain to be completed or corrected which (1) do not interfere with the intended occupancy or utilization of the work, and (2) can be completed or corrected within the time period required for final completion.  

E.4.1.2 The "date of substantial completion" means the dated determined by the Contracting Officer or Contracting Officer's Representative on which substantial completion of the work has been achieved.  

E.4.2  Use and Possession upon Substantial Completion  The Government shall have the right to take possession of and use the work upon substantial completion thereof.  Upon notice by the Contractor that the work is substantially complete and verification thereof on the basis of an inspection by the Contracting Officer (CO) or Contracting Officer's Technical Representative (COTR) and any required tests, the CO or COTR shall furnish the Contractor a Certificate of Substantial Completion, accompanied by the Schedule of Defects enumerating items of work remaining to be performed, completed or corrected before final completion and acceptance. However, failure of the CO or COTR to list any item of work shall not relieve the Contractor of responsibility for complying with the terms of the contract.  The Government's possession or use upon substantial completion shall not be deemed as acceptance of any work under the contract. 

E.5  FINAL COMPLETION AND ACCEPTANCE

E.5.1  Definitions  

E.5.1.1  "Final completion and acceptance" means the stage in the progress of the work as determined by the CO or COR and confirmed in writing to the Contractor, on which all work required under the contract has been completed in a satisfactory manner in accordance with the requirements thereof, subject to the discovery of defects after final completion, and except for items specifically excluded in the notice of final acceptance.  

E.5.1.2  The "date of final completion and acceptance" means the date determined by the Contracting Officer as of which final completion of the work has been achieved, as indicated by written notice to the Contractor.  

E.5.1.3  Final Inspection and Tests  The Contractor shall give the CO or COTR at least five (5) calendar days advance written notice of the date the work will be fully completed and ready for final inspection and tests. Final inspection and tests will be started not later than the date specified in the aforesaid notice unless the CO or COTR determines that the work is not ready for final inspection and so informs the Contractor.  

E.5.3  Final Acceptance  Upon (a) satisfactory completion of all required tests, (b) verification by the CO or COTR on the basis of a final inspection that all items listed in the Schedule of Defects have been completed or corrected and that the work is finally complete, subject to the discovery of defects after final completion, and (c) submittal by the Contractor of all documents and other items required upon completion of the work, including a final request for payment, and the CO or COR is satisfied that the work under the contract is complete and the contract has been fully performed, with the exception of continuing obligations thereunder, the CO or COR shall issue to the Contractor a notice of final acceptance and make final payment as required by the contract. 

E.6  SITE DATA PROVIDED BY THE GOVERNMENT 

E.6.1  Offerors may rely on the accuracy of site surveys, subsurface or physical site data and similar information provided by the Government concerning the location of existing utilities or structures, to the extent of the information shown or indicated therein.  However, the Government does not warrant that such information is complete, or that such surveys or data reveal all of the conditions that may be encountered on the site. Offerors shall not rely upon any interpretation or opinion provided by the Government concerning such data or information unless such data is specifically incorporated into the Solicitation Documents or the proposed Contract Documents.  Issuance of such information indicated as being "for information only" or identified with words of similar effect shall not be construed as incorporation into the Solicitation Documents or the proposed Contract Documents.  It is the responsibility of the Offeror to determine whether any additional site investigation is required, and to make such investigations.  

E.6.2 Information Obtained by Offeror:  Before submitting a proposal, each Offeror shall, at its own expense, make or obtain any additional examinations, investigations, explorations, tests and studies, and obtain any additional information which the Offeror requires.  

E.6.4 Notice of Errors or Discrepancies:  Offerors shall promptly notify the issuing office of any apparent ambiguity, inconsistency or error in or among the Solicitation Documents, the proposed Contract Documents, site data provided by the Government, and the requirements of applicable laws, regulations or customs, which they discover as a result of their examination of such documents or upon examination of the project site.  If necessary, the Government will issue Amendments to supplement the documents or correct any ambiguity, inconsistency or error found.  

E.6.5 Explanation to Prospective Offerors:  Any prospective Offeror desiring an explanation or interpretation of the Solicitation Documents or the proposed Contract Documents must request it in writing soon enough to allow a reply to reach all prospective Offerors before the submission of their Proposals.  Oral explanations or instructions given before the award of the contract will not be binding. Any information given to a prospective Offeror concerning a solicitation will be furnished promptly to all other prospective Offerors as an

Amendment of the solicitation, if that information is necessary in submitting Proposals or if the lack of it would be prejudicial to any other prospective Offerors.  

E.7 QUALITY ASSURANCE

E.7.1  The Contractor shall institute an appropriate inspection system including checklists of duties to be carried out, ensuring these duties are carried out by the supervisory staff and senior employees, and carrying out weekly inspections to determine whether the various services are being performed according to the contract requirements.  Copies of the weekly inspection reports shall be provided to the COTR.  

E.7.2. Any shortcomings and/or substandard conditions noted in such inspections shall be promptly corrected and improved; any conditions beyond the responsibility of the Contractor shall be brought to the attention of the Contracting Officer or COTR, for disposition.  

E.7.3. Monthly Report:  The Contractor shall render a monthly progress report, summing up observations resulting from the inspections, progress, difficulties or irregularities encountered, resolution of problems, measures taken to improved conditions, recommendations, and other matters related to this contract.  This monthly report shall be submitted to the COTR, together with the Contractor's monthly invoice.  

E.7.4. Inspection by Government:  The services being performed hereunder and the supplies furnished therefor will be inspected from time to time by the COTR, or his/her authorized representatives, to determine that all work is being performed in a satisfactory manner, and that all supplies are of acceptable quality and standards.  

E.7.5. The Contractor shall be responsible for any countermeasures or corrective action, within the scope of this contract, which may be required by the Contracting Officer as a result of such inspection.

SECTION F Deliveries or Performance

CLAUSES INCORPORATED BY REFERENCE

FAR SOURCE

TITLE, DATE & REFERENCE

F.1  52.211-10  COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

(Reference 11.404)

The blanks are completed as follows

(a) 10

(c) the end of the performance period as negotiated, agreed and identified on in block 11 of the Standard From 1442.  The actual date form completion shall be identified in the Notice-To-Proceed. 

F.2  52.211-10  I  COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)-- ALTERNATE I (APR 1984)

(Reference 11.404)

The blanks are completed as follows

(a)10

(c) the end of the performance period as negotiated, agreed and identified on in block 11 of the Standard From 1442.  The actual date form completion shall be identified in the Notice-To-Proceed.

F.3  52.211-12  LIQUIDATED DAMAGES--CONSTRUCTION (SEPT 2000)

(Reference 11.503)

The blanks are completed as follows

F.4  52.211-12 I  LIQUIDATED DAMAGES--CONSTRUCTION (APR 1984)--ALTERNATE I (APR 1984)

(Reference)

F.5  52.211-13  TIME EXTENSIONS (SEPT 2000)

(Reference 11.503)

F.6  52.242-14  SUSPENSION OF WORK (APR 1984)

(Reference 42.1305)

F.7  52.242-15  STOP-WORK ORDER (AUG 1989)

(Reference 42.1305)

F.8  52.242-17  GOVERNMENT DELAY OF WORK (APR 1984)

(Reference 42.1305)

F.9  PERIOD OF CONTRACT

The term of performance under the contract is 135 calendar days after receipt of notice to proceed.  

F.10 CONTRACTOR'S SUBMISSION OF CONSTRUCTION SCHEDULES

F.10.1  The time for submission of the schedules referenced in Section I, 52.236-15, "Schedules for Construction Contracts", paragraph (a), is hereby modified to reflect the due date for submission as 10 calendar days after receipt of the Notice To Proceed.

F.10.2 These schedules shall include the time by which shop drawings, product data, samples and other submittals required by the contract will be submitted for approval.  

F.10.3 The Contractor shall revise such schedules (1) to account for the actual progress of the work, (2) to reflect approved adjustments in the performance schedule, and (3) as required by the Contracting Officer to achieve coordination with work by the Government and any separate contractors employed by the Government.  The Contractor shall submit a schedule, which sequences work so as to minimize disruption at the jobsite.  

F.10.4  All deliverables shall be in the English language, unless otherwise provided hereunder, and any system of dimensions (i.e., English or metric) shown shall be consistent with that used in the contract.  No extension of time shall be allowed on account of a delay by the Government in approving such deliverables if the Contractor has failed to act promptly and responsively in submitting its deliverables.  Each deliverable shall be identified as required by the contract.  

F.11  ACCEPTANCE OF SCHEDULE

When the Government has accepted any time schedule, it shall be binding upon the Contractor.  The completion date is fixed and may be extended only by a written contract modification signed by the Contracting Officer. Acceptance or approval of any schedule or revision thereof by the Government shall not (1) extend the completion date or obligate the Government to do so, (2) constitute acceptance or approval of any delay, nor (3) excuse the Contractor from or relieve the Contractor of its obligation to maintain the progress of the work and achieve final completion by the established completion date.  

F.12  NOTICE OF DELAY

In the event the Contractor receives a notice of any change in the work, or if any other conditions arise which are likely to cause or are actually causing delays which the Contractor believes may result in completion of the project after the completion date, the Contractor shall notify the Contracting Officer of the effect, if any, of such change or other conditions upon the approved schedule, and shall state in what respects, if any, the relevant schedule or the completion date should be revised.  Such notice shall be given promptly, and not more than ten (10) days following the first occurrence of event giving rise to the delay or prospective delay.  Revisions to the approved time schedule shall only be made with the approval of the Contracting Officer.  

F.13  WORKING HOURS

F.13.1  All work shall be performed Monday through Friday from 7:30 am to 4:00 pm except U. S. and other times designated by the COTR.  

F.14  EXCUSABLE DELAYS

The Contractor will be allowed time, not money, for excusable delays as defined in FAR 52.249-10, Default.  Examples of such cases include (l) acts of God or of the public enemy, (2) acts of the United States Government in either its sovereign or contractual capacity, (3) acts of another contractor in the performance of a contract with the Government, (5)fires, (6) floods, (7) epidemics, (8) quarantine restrictions, (9) strikes, (l0) freight embargoes, (11) delays in delivery of Government furnished equipment and (12) unusually severe weather.  In each instance, the failure to perform must be beyond the control and without the fault or negligence of the Contractor, and the failure to perform furthermore (1) must be one that the Contractor could not have reasonably anticipated and taken adequate measures to protect against, (2) cannot be overcome by reasonable efforts to reschedule the work, and (3) directly and materially affects the date of final completion of the project.  

F.15  DELIVERABLES

The following items shall be delivered under this contract: 

 Description           

 

Qty      
Delivery Date         

Deliver to:  

Request for Final Acceptance Inspection

  
 5 days before            

COTR

PreConstruction  Conference 

      

10 days after award        

COTR

Quality Control Plan    



1       
30 days after award        

COTR  

Inspection Reports      



1       
 7 days after end of weekly period   COTR

Construction Schedule 


              1       
10 days after award        

COTR

Payment Request         



1          
last calendar day of each month
COTR

Bonds – Payment and Performance


1       
10 days after award    

CO

Insurance               



1       
10 days after award    

CO      

As Built Drawings       



1          
after final completion  

COTR

                                            



but before final acceptance  

Safety Plan             



1       
10 days after award        

COTR  

Security Information on Personnel       

1 
10 days after award 

COTR  

Submittal Register      



1       
10 days after award        

COTR  

Special Warranty        



1          
after final completion  

COTR

                                            



but before final acceptance  

Progress Report -52.236-15

               1          
last calendar day of each month
COTR
F.16  NOTICE TO PROCEED

F.16.1  Following receipt from the Contractor of any bonds or evidence of insurance within the time specified in Section H of this contract, and following acceptance of these documents by the Contracting Officer, the Contracting Officer will provide to the Contractor a Notice to Proceed. The Contractor must then prosecute the work required hereunder, commencing and completing performance not later than the time period established in the contract.  

F.16.2  It is possible that the Contracting Officer may elect to issue the Notice to Proceed prior to receipt and acceptance of any bonds or evidence of insurance required hereunder.  Issuance of a Notice to Proceed by the Government before receipt of the required bonds or insurance certificates or policies shall not be a waiver of the requirement to furnish these documents. 

F.17 FEDERAL LEGAL HOLIDAYS

F17.1  The following Federal legal Holidays are observed by this base:


New Year’s Day



1 January


Martin Luther King’s Birthday

Third Monday in January


President’s Day



Third Monday in February


Memorial Day



Third Monday in May


Independence Day


4 July


Labor Day



First Monday in September


Columbus Day



Second Monday in October


Veteran’s Day



11 November


Thanksgiving Day


Fourth Thursday in November


Christmas Day



25 December

SECTION G Contract Administration Data

G.1  AUTHORITY OF CONTRACTING OFFICER

All work shall be performed under the general direction of the Contracting Officer, who alone shall have the power to bind the Government and to exercise the rights, responsibilities, authorities and functions vested by the contract, except that the Contracting Officer and the Procurement Executive shall have the right to designate authorized representatives to act for the Contracting Officer, as specifically provided in the designation of that individual. 

G.2  PAYMENT

G.3.1  General:  The Contractor's attention is directed to Section I, 52.232-5, "Payments Under Fixed-Price Construction Contracts".  The following subsections elaborate upon the information contained therein.  

G.3.2  Detail of Payment Requests:  Each application for payment, which shall be made no more frequently than monthly, unless otherwise provided herein, shall cover the value of labor and materials completed and in place, including a prorated portion of overhead and profit.  Invoices shall be addressed to: SEE G-3
G.3.3  Payments to Subcontractors:  The Contractor shall make timely payment from the proceeds of the progress or final payment for which request is being made, to his subcontractors and suppliers in accordance with the Contractor's contractual arrangements with them.  

G.3.4  Evaluation by the Contracting Officer: Following receipt of the Contractor's request for payment, and on the basis of an inspection of the work, the CO or COTR shall make a determination as to the amount which, in his/her opinion, is then due.  In the event the Contracting Officer does not approve payment of the full amount applied for, less the retainage addressed in 52.232-5, the Contracting Officer shall advise the Contractor of the reasons therefore.

G.3.5  Additional Withholding:  Independently of monies retained by the Government under 52.232-5, or otherwise as permitted to be retained under this contract, the Government may withhold from payments due the Contractor any amounts as may be considered necessary to cover --  

G.3.5.1  Wages or other amounts due the Contractor's employees on this project;   wages or other amounts due employees of subcontractors on this project; amounts due suppliers of materials or equipment for this project; and  any other amounts for which the Contractor may be held liable under this contract, including but not limited to the actual or prospective costs of correction of defective work and prospective liquidated damage when the Contractor has failed to make adequate progress.  

G-3 INVOICING

All invoices shall be submitted via GOVPAY at www.govpay.gov.    

        

Invoices shall list the item delivered by reference to the appropriate

submittal, item number, price, and actual delivery date. To constitute a

proper invoice, the invoice must include the following information and/or

attached documentation:

(1)     Name, address and telephone number of the Contractor

(2)     Date of invoice

(3)     Contract number; also modification number, if applicable

(4)     Description of the services rendered

(5)     Accounting and Appropriation Data from Block 23 on  SF-1442, or Box 12

        on SF-30 (Modification).

(6)     Need unique Invoicing Number.

G-4  PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (OCT 2003)
(Reference 32.908(b)
Payment  In accordance with Federal Acquisition Regulation 32.908(b)(1) the 14 day period identified in FAR 52.232-27(a)(1)(i)(A) is hereby changed to 30 days.
SECTION H Special Contract Requirements

H.1  BOND REQUIREMENTS

H.1.1  Bonds Required   The Contractor shall furnish (1) a performance and guaranty bond and a payment bond on forms provided by and from sureties acceptable to the Government, in the amount of 100% of the contract price for the performance bond and 100% of the contract price for the payment bond.  The amount for all required bonds shall be based on the established contract price.

H.1.2  Time for Submission  The Contractor shall provide the bonds required by paragraph H.1.1 above within thirty (30) calendar days of contract award.  Failure to timely submit (1) the required bonds other security acceptable to the Government; (2) bonds from an acceptable surety; or (3) bonds in the required amount, may result in rescinding or termination of the contract by the Government. Should the contract be terminated, the contractor will be liable for those costs as described in FAR 52.249-10, "Default (Fixed-Price Construction), which is included in Section I of this contract.  

H.1.3  Coverage  The bonds or alternate performance security shall guarantee the Contractor's execution and completion of the work within the contract time and the correction of any defects after completion as required by this contract, the payment of all wages and other amounts payable by the Contractor under its subcontracts or for labor and materials, and the satisfaction or removal of any liens or encumbrances placed on the work.  

H.1.4  Duration of Coverage  The required performance and payment securities shall remain in effect in the full amount required until final acceptance of the project by the Government, at which time the penal sum of the performance security only shall be reduced to 10% of the contract price.  The performance security shall remain in effect for one year after the date of final completion and acceptance, and the Contractor shall pay any premium required for the entire period of coverage.  The requirement for payment security terminates at final acceptance.  

H.2  INSURANCE

H.2.1  Amount of Insurance  

H.2.1.1 The Contractor's attention is directed to Section I, 52.228-5, "Insurance - Work on a Government Installation".  As required by this clause, the Contractor is required to provide whatever insurance is legally necessary.  The Contractor, shall, at its own expense, provide and maintain during the entire performance period the following insurance amounts:  

H.2.1.2 General Liability (includes premises/operations, collapse hazard, products, completed operations, contractual, independent contractors, broad form property damage, personal injury) 

    1.  Bodily Injury on or off the site stated in US Dollars:

         Per Occurrence                       $200,000

         Cumulative                           
$500,000 

    2.  Property Damage on or off the site in US Dollars:

         Per Occurrence                     
$20,000

         Cumulative                         
$50,000 

H.2.1.3  The Contractor agrees that the Government shall not be responsible for personal injuries or for damages to any property of the Contractor, its officers, agents, servants, and employees, or any other person, arising from and incident to the Contractor's performance of this contract.  The Contractor shall hold harmless and indemnify the Government from any and all claims arising therefrom, except in the instance of gross negligence on the part of the Government.  

H.2.1.4  The Contractor shall obtain adequate insurance for damage to, or  theft of, materials and equipment in insurance coverage for loose transit to the site or in storage on or off the site.  

H.2.1.5  Insurance-Related Disputes  Failure to agree to any adjustment contemplated under this contract regarding insurance shall be a dispute within the meaning of the clause in Section I, 52.233-1, Alternate I, "Disputes". However, nothing in this clause shall excuse the Contractor from proceeding with the work, including the repair and/or replacement as herein above provided.  

H.2.1.6 Time for Submission of Evidence of Insurance  The Contractor shall provide evidence of the insurance required under this contract within ten (10) calendar days after contract award.  Failure to timely submit this evidence, in a form acceptable to the Contracting Officer, may result in rescinding or termination of the contract by the Government.  

H.3  DEFINITIONS

H.3.1 In addition to the definitions provided in Section I, FAR 52.202-1, the following definitions shall apply when used in connection with this contract:  

H.3.2 Contract Drawings or Drawings, where indicated by the context, means those drawings specifically listed in the executed construction contract or as later incorporated into the contract by contract modification or change order.  

H.3.3 Day means a calendar day unless otherwise specifically indicated.  

H.3.4 Material means all materials, fixtures and other articles incorporated in, or which are intended to remain with, the project.  

H.3.5 Notice to Proceed means a written notice to the Contractor from the Contracting Officer authorizing the Contractor to incur obligations and proceed with the work under the contract as of a date set forth in the Notice.  

H.3.6 Other Submittals includes progress schedules, setting drawings, testing and inspection reports, and other information required by the contract to be submitted by the Contractor for information or approval by the Government.  

H.3.7 Project Data includes standard drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance and test data, and similar materials furnished by the Contractor to explain in detail specific portions of the work required by the contract. 

H.3.8 Samples are physical examples, which illustrate materials, equipment or workmanship and establish standards by which the work will be judged.  

H.3.9 Schedule of Defects means the list of items, prepared in connection with substantial completion of the work or early occupancy or utilization of a portion thereof, which the Contracting Officer has designated as remaining to be performed, completed or corrected before the work will be accepted by the Government.  

H.3.10 Separate Contractor means a contractor, other than the Contractor or any of its subcontractors, to whom the Government has awarded a contact for construction of a portion of the project.  

H.3.11 Work means any and all permanent construction, which is intended to be incorporated into the finished project and required to be performed or otherwise provided by the Contractor under this contract, unless otherwise indicated by the context.  

H.4  OWNERSHIP AND USE OF DOCUMENTS

H.4.1  Ownership and Use of Drawings, Specifications and Models  

H.4.1.1  Ownership.  All specifications, drawings, and copies thereof, and models, are the property of the Government.  

H.4.1.2  Use and Return.  Unless otherwise provided in the contract, the documents described in (a) above are not to be used by other than the Contractor on other work and, with the exception of the signed contractor set, additional copies thereof provided to or made by the Contractor are to be returned or suitably accounted for by the Contractor upon final completion of the work.  

H.5.2  Supplemental Documents  The Contracting Officer shall furnish from time to time such detailed drawings and other information as is considered necessary, in the opinion of the Contracting Officer, to interpret, clarify, supplement, or correct inconsistencies, errors or omissions in the Contract documents, or to describe minor changes in the work not involving an increase in the contract price or extension of the contract time.  The Contractor shall comply with the requirements of the supplemental documents, and unless prompt objection is made by the Contractor within 20 days, their issuance shall not provide for any claim for an increase in the Contract price or an extension of contract time.  

H.5.3  Record Documents  The Contractor shall maintain at the project site a current marked set of Contract drawings and specifications indicating all interpretations and clarification, contract modifications, change orders, or any other departure from the contract requirements approved by the Contracting Officer, and a complete set of record shop drawings, product data, samples and other submittals as approved by the Contracting Officer.  

H.5.4  "As-Built" Documents  After final completion of the work, but before final acceptance thereof, the Contractor shall provide complete sets of "as-built" drawings, based upon the record set of drawings, marked to show the details of construction as actually accomplished, and record shop drawings and other submittals, in the number and form as required by the specifications.  

H.6 GOVERNING LAW

The laws of the United States thereof shall govern the contract and the interpretation.  

H.7 LAWS AND REGULATIONS

H.7.1. The Contractor shall, without additional expense to the Government, be responsible for complying with all laws, codes, ordinances, and regulations applicable to the performance of the work and with the lawful orders of any governmental authority having jurisdiction.  Unless otherwise directed by the Contracting Officer, the Contractor shall comply with the more stringent of the requirements of such laws, regulations and orders and of the contract.  In the event of a conflict among the contract and such laws, regulations and orders, the Contractor shall promptly advise the Contracting Officer of the conflict and of the Contractor's proposed course of action for resolution by the Contracting Officer.  

H.7.2.  Labor, Health and Safety Laws and Customs  The Contractor shall comply with all labor laws, regulations, customs and practices pertaining to labor, safety, and similar matters, to the extent that such compliance is not inconsistent with the requirements of this contract.  

H.7.3.  Subcontractors  The Contractor shall give written assurance to the Contracting Officer that all subcontractors and others performing work on or for the project have obtained all requisite licenses and permits.  

H.7.4.  Evidence of Compliance  Proper documentation and evidence satisfactory to the Contracting Officer of compliance with this clause shall be submitted by the Contractor at such times as directed by the Contracting Officer. 

H.8 RESPONSIBILITY OF CONTRACTOR

H.8.1  Damage to Persons or Property  The Contractor shall be responsible for all damages to persons or property that occur as a result of the Contractor's fault or negligence, and shall take proper safety and health precautions to protect the work, the workers, the public, and the property of others.  

H.8.2  Responsibility for Work Performed  The Contractor shall be responsible for all materials delivered and work performed until final completion and acceptance of the entire work, except for any completed unit of work which may have been accepted in writing under the contract.  

H.8.3  Responsibility of the Contractor  It is the responsibility of the Prime Contractor to review and approve all submittals initiated by their respective subcontractors.  Any submittal received by the Government for review and approval that has not been first reviewed and approved by the Prime Contractor may be summarily rejected without discussion.   

H.9 CONSTRUCTION OPERATIONS

H.9.1  Operations and Storage Areas

H.9.1.1  Confinement to Authorized Areas.  The Contractor shall confine all operations (including storage of materials) on Government premises to areas authorized or approved by the Contracting Officer.  

H.9.1.2  Vehicular Access.  The Contractor shall, and in accordance with any regulations prescribed by the Contracting Officer, use only established site entrances and roadways.  

H.9.2  Use Of Premises  

H.9.2.1  Occupied Premises.  If the premises are occupied, the Contractor, its subcontractors, and their employees shall comply with the regulations promulgated by the Government governing access to, operation of, and conduct while in or on the premises and shall perform the work required under this contract in such a manner as not to unreasonably interrupt or interfere with the conduct of Government business.  

H.9.2.2  Requests from occupants.  Any request received by the Contractor from occupants of existing buildings to change the sequence of work shall be referred to the Contracting Officer for determination.  

H.9.2.3  Access limited.  The Contractor, its subcontractors and their employees shall not have access to or be admitted into any building or portion of the site outside the areas designated in this contract except WHEN APPROVED BY THE Contracting Officer. 

H.10  TEMPORARY FACILITIES AND SERVICES

Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the Contractor only with the approval of the Contracting Officer and shall be built with labor and materials furnished by the Contractor, the cost of which is included in the contract price.  The temporary buildings and utilities shall remain the property of the Contractor and shall be removed by the Contractor at its expense upon completion of the work.   

H.11  SAFETY - Accident Prevention

H.11.1 General. The Contractor shall provide and maintain work environments and procedures which will (1) safeguard the public and Government personnel, property, materials, supplies, and equipment exposed to Contractor operations and activities; (2) avoid interruptions of Government  operations and delays in project completion dates; and (3) control costs in the performance of this contract.  For these purposes, the Contractor shall--  

H.11.1.1 Provide appropriate safety barricades, signs and signal lights;  

H.11.1.2 Comply with the standards issued by any government authority having jurisdiction over occupational health and safety issues; and  

H.11.1.3 Ensure that any additional measures the Contracting Officer determines to be reasonably necessary for this purpose are taken.  

H.11.1.4 Safety Manager. (a) The contractor shall designate a safety manager for this contract.  The safety manager shall be responsible for coordination of safety procedures, and monitoring of those aspects of the work that pose the greatest safety risks.  (b) If, during the performance of this contract, the contractor encounters hazardous materials (including asbestos-containing materials, etc), the contractor shall immediately report the situation to the COR.)"]  

H.11.1.5 Records. The Contractor shall maintain an accurate record of exposure data on all accidents incident to work performed under this contract resulting in death, traumatic injury, occupational disease, or damage to or theft or loss of property, materials, supplies, or equipment. The Contractor shall report this data in the manner prescribed by the Contracting Officer.  

H.11.1.6 Subcontracts.  The Contractor shall be responsible for its subcontractors' compliance with this clause.  

H.11.1.7 Written Program.  Before commencing the work, the Contractor shall-  

H.11.1.7.1 Submit a written proposal for implementing this clause; and  H.11.1.7.2 Meet with the Contracting Officer to discuss and develop a mutual understanding relative to administration of the overall safety program.  

H.11.1.8 The Contracting Officer shall notify the Contractor of any non-compliance with these requirements and the corrective actions required. This notice, when delivered to the Contractor or the Contractor's representative at site, shall be deemed sufficient notice of the non-compliance and corrective action required.  After receiving the notice, the Contractor shall immediately take correction action.  If the Contractor fails or refuses to promptly take corrective action, the Contracting Officer may issue an order suspending all or part of the work until satisfactory corrective action has been taken.  The Contractor shall not be entitled to any equitable adjustment of the contract price or extension of the performance schedule on any suspension of work issued under this  clause.  

H.12  SUBCONTRACTORS AND SUPPLIERS

H.12.1  Claims and Encumbrances  The Contractor shall satisfy as due all lawful claims of any persons or entities employed by the Contractor, including subcontractors, material, men, and laborers, for all labor performed and materials furnished under this contract, including the applicable warranty or correction period, unless the Government shall be directly liable therefor by contract.  The Contractor shall not at any time permit any lien, attachment, or other encumbrance to be entered against or to remain on the building(s), or the premises, whether public or private, or any portion thereof, as a result of nonperformance of any part of this contract.  H.17.2  Approval of Subcontractors  

H.12.2.1  Review and approval.  The Government reserves the right to review proposed subcontractors for a period of five (5) calendar days before providing notice of approval or rejection of any or all subcontractors.  

H.12.2.2  Rejection of subcontractors.  The Government reserves the right to reject any or all subcontractors proposed if their participation in the project, as determined by the Contracting Officer, may cause damage to the national security interests of the United States.  The Contractor agrees to promptly replace any subcontractor rejected by the Government under this clause. 

H.13  CONSTRUCTION PERSONNEL

H.13.1  Removal of Personnel  The Contractor shall maintain discipline at the site and at all times take all reasonable precautions to prevent any unlawful, riotous or disorderly conduct by or amongst those employed at the site and for the preservation of peace and protection of persons and property in the neighborhood of the project against the same. The Contracting Officer may require, in writing, that the Contractor remove from the work any employee that the Contracting Officer deems incompetent, careless, insubordinate or otherwise objectionable, or whose continued employment on the project is deemed by the Contracting Officer to be contrary to the Government's interests.  

H.13.2  Notice to the Government of Labor Disputes  If the Contractor has knowledge that any actual or potential labor dispute is delaying or threatens to delay the timely performance of this contract, the Contractor shall immediately give notice, including all relevant information, to the Contracting Officer.  

H.13.3  Construction Personnel Security  

H.13.3.1  After award of the contract, the Contractor has ten calendar days to submit to the Contracting Officer a list of workers and supervisors assigned to this project for the Government to conduct all necessary security requirements.   For each individual the list shall include: 

     Full Name

     Place and Date of Birth

     Current Address

     Social Security Number

H.13.3.2  Failure to provide any of the above information may be considered grounds for rejections and/or resubmittal of the application.  Once the Government has completed the security screening and approved the applicants a badge will be provided to the individual for access to the site. This badge may be revoked at any time due to the falsification of data, or misconduct on site. 

H.14  MATERIALS AND EQUIPMENT

H.14.1  Selection and Approval of Materials  

H.14.1.1  Standard of quality.  All materials and equipment incorporated into the work shall be new and for the purpose intended, unless otherwise specified, and all workmanship shall be of good quality and performed in a skillful manner as determined by the Contracting Officer.  

H.14.1.2  Selection by Contractor.  Where the contract permits the Contractor to select products, materials or equipment to be incorporated in the work, or where specific approval is otherwise required by the contract, the Contractor shall furnish to the Contracting Officer, for approval, the names of the manufacturer, model number, and source of procurement of each such product, material or equipment, together with other pertinent information concerning the nature, appearance, dimensions, performance, capacity, and rating thereof, unless otherwise required by the Contracting Officer.  Such information shall be provided in a sufficiently timely manner to permit evaluation by the Government against the requirements of the contract.  In order to ensure a timely review the Contractor shall provide a submittal register ten days after contract award showing when shop drawings, samples, or submittals shall be made.  When directed to do so, the Contractor shall submit samples for approval at the Contractor's expense, with all shipping charges prepaid. Installation or use of any products, materials or equipment without the required approval shall be at the risk of subsequent rejection.  

H.14.1.3  Custody of Materials  The Contractor shall be responsible for the custody of all materials received for incorporation into the project, including Government furnished materials, upon delivery to the Contractor or to any person for whom it is responsible, including subcontractors. The Contractor shall deliver all such items to the site as soon as practicable.  If required by the Contracting Officer, the Contractor shall clearly mark in a manner directed by the Contracting Officer all items of which the Contractor has custody but which have not been delivered or secured at the site, clearly indicating the use of such items for this U.S. Government project.  

H.14.1.4  Basis of Contract Price  The contract price is based on the use of the materials, products and equipment specified in the contract, except for substitutions or "Or-Equal" items proposed by the Contractor which have been specifically approved by the Government at the time of execution of the contract.  Any substitution approved by the Government after execution of the contract shall be subject to an appropriate adjustment of the contract price.  

H.14.1.5  Substitutions  

H.14.1.4.1  Prior approval required.  Before substitutions (1) proposed by the Contractor but not yet approved at the time of execution of the contract, or (2) proposed by the Contractor after execution of the contract may be used in the project, the Contractor must receive approval in writing

from the Contracting Officer.  Any substitution request must be accompanied by sufficient information to permit evaluation by the Government, including but not limited to the reasons for the proposed substitution and data concerning the design, appearance, performance, composition, and relative cost of the proposed substitute.  Requests for substitutions must be made in a timely manner to permit adequate evaluation by the Government.  If, in the Contracting 
Officer's opinion, the use of such substitute items is not in the best interests of the Government, the Contractor must obtain the items originally specified with no adjustment in the contract price or completion date.  

H.14.1.4.2  Approval through shop drawings.  The Contractor may propose substitutions of materials in the submittal of shop drawings, provided such substitution is specifically requested in writing in the transmittal of the shop drawings to the Contracting Officer.  Such substitution requests must be made in a timely manner and supported by the required information.  

H.14.1.4.3  Final approval on delivery.  Acceptance or approval of proposed substitutions under the contract are conditioned upon approval of items delivered at the site or approval by sample. Approval by sample shall not limit the Government's right to reject material after delivery to the site if the material does not conform to the approved sample in all material respects.  

H.14.2  "Or-Equal Clause"  References in the Specifications/Statement of Work to materials, products or equipment by trade name, make, or catalog number, or to specific processes, shall be regarded as establishing a standard of quality and shall not be construed as limiting competition.  The Contractor may propose for approval or rejection by the Contracting Officer the substitution of any material, product, equipment or process that the Contractor believes to be equal to or better than that named in the Specifications/Statement of Work, unless otherwise specifically provided in this contract.  

H.14.3  Use and Testing of Samples 

H.14.3.1  Use.  Approved samples not destroyed in testing will be sent to the Contracting Officer.  Those which are in good condition will be marked for identification and may be used in the work.  Materials and equipment incorporated in the work shall match the approved samples within any specified tolerances.  Other samples not destroyed in testing or not approved will be returned to the Contractor at its expense if so requested.  

H.14.3.2  Failure of Samples.  Failure of any material to pass the specified tests will be sufficient cause for refusal to consider, under this contract, any further samples of the same brand or make of that material or equipment which previously has proved unsatisfactory in service.  

H.14.3.3  Taking and testing of samples.  Samples of various materials or equipment delivered on the site or in place may be taken by the Contracting

Officer for additional testing by the Government outside of those required by the Contract documents.  Samples failing to meet contract requirements will automatically void previous approvals of the items tested.  The Contractor shall replace such materials or equipment found not to have met contract requirements, unless the Contracting Officer determines it to be in the Government's interest to accept the non conforming materials or equipment with an appropriate adjustment of the Contract price as determined by the Contracting Officer.  

H.14.3.4  Cost of additional testing by the Government.  Unless otherwise specified, when additional tests are made, only one test of each sample proposed for use will be made at the expense of the Government.  Samples which do not meet contract required will be rejected.  Further testing of additional samples, if required, will be made at the expense of the Contractor. 

H.15  SPECIAL WARRANTIES

H.15.1  Special Warranty Obligations  Any special warranties that may be required under the contract shall be subject to the stipulations set forth in Section I, 52.246-21, "Warranty of Construction", insofar as they do not conflict with the provisions of such special warranties.  

H.15.2  Warranty Information  The Contractor shall obtain and furnish to the Government all information which is required in order to make any subcontractor's, manufacturer's, or supplier's guarantee or warranty legally binding and effective, and shall submit both the information and the guarantee or warranty to the Government in sufficient time to permit the Government to meet any time limit requirements specified in the guarantee or warranty, but not later than completion and acceptance of all work under this contract.  

H.16 EQUITABLE ADJUSTMENTS

H.16.1  Basis for Equitable Adjustments  Any circumstance for which the contract provides an equitable adjustment, that causes a change within the meaning of paragraph (a) of the "Changes" clause shall be treated as a change under that clause; provided, that the Contractor gives the Contracting Officer prompt written notice within a limit of 20 days stating (a) the date, circumstances, and applicable contract clause authorizing an equitable adjustment and (b) that the Contractor regards the event as a changed condition for which an equitable adjustment is allowed under the contract.  

H.16.2  Differing Site Condition Notice  The Contractor shall provide written notice of a differing site condition within 10 calendar days of occurrence in accordance with additional information provided in FAR 52.236-2, Differing Site Condition.  

H.16.3  Documentation of Proposals for Equitable Adjustments  

H.16.3.1  Itemization of proposals and requests.  Any request for equitable adjustment in the contract price, including any change proposal submitted in accordance with the "Changes" clause, shall be submitted in the form of a lump sum proposal supported with an itemized breakdown of all increases and decreases in the contract price in at least the detail required by the Contracting Officer, and shall include all costs and delays related to or arising out of the change or event giving rise to the proposed adjustment, including any delay damages and additional overhead costs.  

H.16.3.2  Proposed time adjustments.  The Contractor shall submit with any request for an equitable adjustment or change proposal a proposed time extension (if applicable), and shall include sufficient information to demonstrate whether and to what extent the change will delay the contract in its entirety.  

H.16.3.3  Release by Contractor.  The price and time adjustment made in any contract modification issued as a result of a change proposal or request for an equitable adjustment shall be considered to account for all items affected by the change or other circumstances giving rise to an equitable adjustment.  Upon the issuance of such contract modification, the Government shall be released from any and all liability under this contract for further equitable adjustments attributable to the facts and circumstances giving rise to the change proposal or request for equitable adjustment. 

H.17 ZONING APPROVALS AND BUILDING PERMITS

The Government shall be responsible for obtaining proper zoning or other land use control approval for the project, for obtaining the approval of the Contracting Drawings and Specifications, for paying fees due for the foregoing, and for obtaining and paying for the initial building permits. 

H.18  ASSIGNMENT

The Contractor shall not assign the contract or any part thereof without the written consent of the Contracting Officer, nor shall the Contractor assign any moneys or other benefits due or to become due to him hereunder, without the previous written consent of the Contracting Officer.  

H.19  REVIEW OF DOCUMENTS 

H.19.1.  Each Offeror is responsible for:  

H.19.1.1.  Thoroughly examining the Solicitation Documents and the proposed Contract Documents and understanding the requirements thereof.  

H.19.1.2.  Visiting the project site and verifying all pertinent site conditions.  

H.19.1.4.  Familiarizing itself with all codes, standards and other documents referenced in the proposed Contract Documents.  

H.19.1.5.  Ascertaining the availability of all materials and equipment necessary to produce the work required by the proposed Contract Documents, of sufficient skilled labor to perform the work, and of the availability of transportation to the site. 

H.20 SAFEGUARDING OF INFORMATION

The Contractor and its employees shall exercise utmost discretion in regard to all matters relating to their duties and functions.  They shall not communicate to any person any information known to them by reason of their performance of services under this contract which has not been made public, except to the extent necessary to perform their required duties in the performance of the contract requirements or as provided by written authorization of the Contracting Officer.  All documents and records (including photographs) generated during the performance of work under this contract shall be for sole use of and shall become the exclusive property of the U.S. Government.  No article, book, pamphlet, recording, broadcast, speech, television appearance, film or photograph concerning any aspect of the work performed under this contract shall be published or disseminated through any media without the prior written authorization of the Contracting Officer.  These obligations do not cease upon the expiration or termination of this contract.  The Contract shall include the substance of this provision in all subcontracts hereunder 

H.21  REQUIREMENT FOR SHOP DRAWINGS.

As defined at contract clause 52.236-21,  Specifications And Drawings For Construction (FEB 1997), shop drawings are required under this contract.

SECTION I Contract Clauses

I.1  52.252-2  CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.  Upon request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed electronically at this/these address(es): _________

The blanks are completed as follows

http://.arnet.gov/

http://farsite.hill/af.mil/

                             (End of clause)

I.2  52.202-1  DEFINITIONS (JULY 2004)

(Reference 2.201)

I.3  52.202-1 I  DEFINITIONS (MAR 2001)--ALTERNATE I (MAR 2001)

(Reference 2.201)

I.4  52.203-3  GRATUITIES (APR 1984)

(Reference 3.202)

I.5  52.203-5  COVENANT AGAINST CONTINGENT FEES (APR 1984)

(Reference 3.404)

I.6  52.203-6  RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT (JUL 1995)

(Reference 3.503-2)

I.7  52.203-7  ANTI-KICKBACK PROCEDURES (JUL 1995)

(Reference 3.502-3)

I.8  52.203-8  CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997)

(Reference 3.104-9)

I.9  52.203-10  PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY 

(JAN 1997)

(Reference 3.104-9)

I.10  52.203-12  LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS (JUN 2003)

(Reference 3.808)

I.11  52.204-2 II  SECURITY REQUIREMENTS (AUG 1996)--ALTERNATE II (APR 1984)

(Reference 4.404)

I.12  52.204-4  PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER (AUG 2000)

(Reference 4.303)

I.13  52.209-6  PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT (JUL 1995)

(Reference 9.409)

I.14  52.211-15  DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS (SEP 1990)

This is a rated order certified for national defense use, and the

Contractor shall follow all the requirements of the Defense Priorities and

Allocations System regulation (15 CFR 700).

                             (End of clause)

I.15  52.219-6  NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE (JUN 2003)

(Reference 19.508)

I.16  52.219-8  UTILIZATION OF SMALL BUSINESS CONCERNS (MAY 2004)
(Reference 19.708)
I.17 52.219-17 SECTION 8(A) AWARD (DEC 1996)
(Reference 19-811-3(a))
(a) By execution of a contract, the Small Business Administration (SBA) agrees to the following:

      (1) To furnish the supplies or services set forth in the contract according to the specifications and the terms and conditions by subcontracting with the Offeror who has been determined an eligible concern pursuant to the provisions of section 8(a) of the Small Business Act, as amended (15 U.S.C. 637(a)).
      (2) Except for novation agreements and advance payments, delegates to GovWorks the responsibility for administering the contract with complete authority to take any action on behalf of the Government under the terms and conditions of the contract; provided, however that the contracting agency shall give advance notice to the SBA before it issues a final notice terminating the right of the subcontractor to proceed with further performance, either in whole or in part, under the contract.

     (3) That payments to be made under the contract will be made directly to the subcontractor by the contracting activity.

     (4)  To notify the GOVWORK Contracting Officer immediately upon notification by the subcontractor that the owner or owners upon whom 8(a) eligibility was based plan to relinquish ownership or control of the concern.

     (5)  That the subcontractor awarded a subcontract hereunder shall have the right of appeal from decisions of the cognizant Contracting Officer under the “Disputes” clause of the subcontract.

(b) The offeror/subcontractor agrees and acknowledges that it will, for and on behalf of the SBA, fulfill and perform all of the requirements of the contract. 

(c)  The offeror/subcontractor agrees that it will not subcontract the performance of any of the requirements of this subcontract to any lower tier subcontractor without the prior written approval of the SBA and the cognizant Contracting Officer of the GovWorks, John M. Hite 703-787-1553

(End of clause)
I.18 52.219-14 LIMITATIONS ON SUBCONTRACTING (DEC 1996)

(Reference 19.811-3)

I.19 52.222-1 NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997)

(Reference 22.103-5)

I.20 52.222-3 CONVICT LABOR (JUN 2003)

(Reference 22.202)
I.21 52.222-4 CONTRACT WORK HOURS AND SAFETY STANDARDS ACT--OVERTIME COMPENSATION (JUL 2005)
(Reference 22.305)

I.22  52.222-6   DAVIS-BACON ACT (JUL 2005)

(Reference 22.407(A)

I.23 52.222-21 PROHIBITION OF SEGREGATED FACILITIES (FEB 1999)

(Reference 22.810)

I.24 52.222-26 EQUAL OPPORTUNITY (APR 2002)

(Reference 22.810)

I.25 52.222-27 AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION (FEB 1999)

(Reference 22.810)

I.26 52.222-29 NOTIFICATION OF VISA DENIAL (JUN 2003)

(Reference 22.810)

I.27 52.222-35 AFFIRMATIVE ACTION FOR DISABLED VETERANS AND VETERANS OF THE VIETNAM ERA (Dec 2001)

(Reference 22.1310)

I.28 52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN 1998)

(Reference 22.1408)

I.29 52.222-37 EMPLOYMENT REPORTS ON DISABLED VETERANS AND VETERANS OF THE VIETNAM ERA (DEC 2001)

(Reference 22.1310)

I.30 52.222-38 COMPLIANCE WITH VETERANS’ EMPLOYMENT REPORTING REQUIREMENTS 

(DEC 2001)

(Reference 22.1310(c))

I.31 52.223-3 HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA (JAN 1997)

(Reference 23.303)

I.32 52.223-3 I HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA (JAN 1997) ALTERNATE I (JUL 1995)

(Reference 23.303)

I.33 52.223-5 POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION (AUG 2003)

(Reference 23.1005)

I.34 52.223-6 DRUG-FREE WORKPLACE (May 2001)

(Reference 23.505)

I.35 52.223-12 REFRIGERATION EQUIPMENT AND AIR CONDITIONERS (MAY 1995)

(Reference 23.804)

I.36 52.223-14 TOXIC CHEMICAL RELEASE REPORTING (AUG 2003)

(Reference 23.906)

I.37 52.224-1 PRIVACY ACT NOTIFICATION (APR 1984)

(Reference 24.104)

I.38 52.224-2 PRIVACY ACT (APR 1984)

(Reference 24.104)

I.39 52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (MAR 2005)

(Reference 25.1103)

I.40 52.225-14 INCONSISTENCY BETWEEN ENGLISH VERSION AND TRANSLATION OF CONTRACT (FEB 2000)

(Reference 25.1103)

I.41 52.225-16 SANCTIONED EUROPEAN UNION COUNTRY SERVICES (FEB 2000)

(Reference 25.1103)

I.42 52.227-1 AUTHORIZATION AND CONSENT (JUL 1995)

(Reference 27.201-2)

I.43 52.227-2 NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT (AUG 1996)

(Reference 27.202-2)

I.44 52.227-4 PATENT INDEMNITY--CONSTRUCTION CONTRACTS (APR 1984)

(Reference 27.203-5)

I.45 52.227-16 ADDITIONAL DATA REQUIREMENTS (JUN 1987)

(Reference 27.409)

I.46 52.227-17 RIGHTS IN DATA--SPECIAL WORKS (JUN 1987)

(Reference 27.409)

I.47 52.227-18 RIGHTS IN DATA--EXISTING WORKS (JUN 1987)

(Reference 27.409)

I.48 52.228-3 WORKERS' COMPENSATION INSURANCE (DEFENSE BASE ACT) (APR 1984)

(Reference 28.309)

I.49 52.228-5 INSURANCE--WORK ON A GOVERNMENT INSTALLATION (JAN 1997)

(Reference 28.310)

I.50 52.228-11 PLEDGES OF ASSETS (FEB 1992)

(Reference 28.203-6)

I.51 52.228-13 ALTERNATIVE PAYMENT PROTECTIONS (JULY 2000)

(Reference 28.102-3)

The blanks are completed as follows

(a) Performance and Payment bonds

(c) 30 days

I.52 52.228-15 PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION (JULY 2000)

(Reference 28.102-3)

I.53 52.229-3 FEDERAL, STATE, AND LOCAL TAXES (APR 2003)

(Reference 29.401-3)

I.54 52.230-2 COST ACCOUNTING STANDARDS (APR 1998)

(Reference 30.201-4)

I.55 52.230-3 DISCLOSURE AND CONSISTENCY OF COST ACCOUNTING PRACTICES (APR 1998)

(Reference 30.201-4)

I.56 52.230-5 COST ACCOUNTING STANDARDS--EDUCATIONAL INSTITUTION (APR 1998)

(Reference 30.201-4)

I.57 52.230-6 ADMINISTRATION OF COST ACCOUNTING STANDARDS (APR 2005)

(Reference 30.201-4)

I.58 52.232-5 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS (SEP 2002)

(Reference 32.111)

I.59 52.232-16 PROGRESS PAYMENTS (APR 2003)

(Reference 32.502-4)

I.60 52.232-16 I PROGRESS PAYMENTS (MAR 2000)--ALTERNATE I (MAR 2000)

(Reference 32.501-1)

I.61 52.232-17 INTEREST (JUNE 1996)

(Reference 32.617)

I.62 52.232-23 ASSIGNMENT OF CLAIMS (JAN 1986)

(Reference 32.806)

I.63 52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (SEP 2005)

(Reference 32.908)

I.64 52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER--CENTRAL CONTRACTOR REGISTRATION (OCT 2003)

(Reference 32.1110)

I.65 52.232-35 DESIGNATION OF OFFICE FOR GOVERNMENT RECEIPT OF ELECTRONIC FUNDS TRANSFER INFORMATION (MAY 1999)

(Reference 32.1110)

I.66 52.233-1 DISPUTES (JUL 2002)

(Reference 33.215)

I.67 52.233-3 PROTEST AFTER AWARD (AUG 1996)

(Reference 33.106)
I.68 52.233-4 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM (OCT 2004)

(Reference 33.215(b)
I.69 52.236-1 PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984)

(Reference 36.501)

The blanks are completed as follows

50 PERCENT

I.70 52.236-2 DIFFERING SITE CONDITIONS (APR 1984)

(Reference 36.502)

I.71 52.236-3 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR 1984)

(Reference 36.503)

I.72 52.236-5 MATERIAL AND WORKMANSHIP (APR 1984)

(Reference 36.505)

I.73 52.236-6 SUPERINTENDENCE BY THE CONTRACTOR (APR 1984)

(Reference 36.506)

I.74 52.236-7 PERMITS AND RESPONSIBILITIES (NOV 1991)

(Reference 36.507)

I.75 52.236-8 OTHER CONTRACTS (APR 1984)

(Reference 36.508)

I.76 52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND IMPROVEMENTS (APR 1984)

(Reference 36.509)

I.77 52.236-10 OPERATIONS AND STORAGE AREAS (APR 1984)

(Reference 36.510)

I.78 52.236-11 USE AND POSSESSION PRIOR TO COMPLETION (APR 1984)

(Reference 36.511)

I.79 52.236-12 CLEANING UP (APR 1984)

(Reference 36.512)

I.80 52.236-13 ACCIDENT PREVENTION (NOV 1991)

(Reference 36.513)

I.81 52.236-13 ACCIDENT PREVENTION (NOV 1991)--ALTERNATE I (NOV 1991)

(Reference 36.513)

I.82 52.236-14 AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984)

(Reference 36.514)

I-83 52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984)

(Reference 36.515)

I.84 52.236-17 LAYOUT OF WORK (APR 1984)

(Reference 36.517)

I.85 52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997)

(Reference 36.521)

I.86 52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997)--ALTERNATE I (APR 1984)

(Reference 36.521)

I.87 52.242-3 PENALTIES FOR UNALLOWABLE COSTS (MAY 2001)

(Reference 42.709-6)

I.88 52.242-12 REPORT OF SHIPMENT (REPSHIP) (JUN 2003)

(Reference 42.1406-2)

I.89 52.242-13 BANKRUPTCY (JUL 1995)

(Reference 42.903)

I.90 52.243-4 CHANGES (AUG 1987)

(Reference 43.205)

I.91 52.243-5 CHANGES AND CHANGED CONDITIONS (APR 1984)

(Reference 43.205)

I.92 52.244-2 SUBCONTRACTS (AUG 1998)

(Reference 44.204)

I.93 52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS (DEC 2004)

(Reference 44.403)

I.94 52.244-2 SUBCONTRACTS (AUG 1998)--ALTERNATE I (MAR 2005)

(Reference 44.204)

I.95 52.244-4 SUBCONTRACTORS AND OUTSIDE ASSOCIATES AND CONSULTANTS (ARCHITECT-ENGINEER SERVICES) (AUG 1998)

(Reference 44.204)

I.96 52.244-5 COMPETITION IN SUBCONTRACTING (DEC 1996)

(Reference 44.204)

I.97 52.245-1 PROPERTY RECORDS (APR 1984)

(Reference 45.106)

I.98 52.246-21 WARRANTY OF CONSTRUCTION (MAR 1994)

(Reference 46.710)

I.99 52.246-21 WARRANTY OF CONSTRUCTION (MAR 1994)--ALTERNATE I (APR 1984)

(Reference 46.710)

I.100 52.248-3 VALUE ENGINEERING--CONSTRUCTION (FEB 2000)

(Reference 48.202)

I.101 52.249-2 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) (MAY 2004)

(Reference 49.502)

I.102 52.249-2 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) (MAY 2004) ALTERNATE I (SEP 1996)

(Reference 49.502)

I.103 52.249-10 DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984)

(Reference 49.504)

I.104 52.251-1 GOVERNMENT SUPPLY SOURCES (APR 1984)

(Reference 51.107)

I.105 52.253-1 COMPUTER GENERATED FORMS (JAN 1991)

(Reference 53-111)

I.106 52.223-9 ESTIMATE OF PERCENTAGE OF RECOVERED MATERIAL CONTENT FOR EPA-DESIGNATED PRODUCTS (AUG 2000)

  (a) Definitions.  As used in this clause--

  "Postconsumer material" means a material or finished product that has served its intended use and has been discarded for disposal or recovery, having completed its life as a consumer item.  Postconsumer material is a part of the broader category of "recovered material."

  "Recovered material" means waste materials and by-products recovered or diverted from solid waste, but the term does not include those materials and by-products generated from, and commonly reused within, an original manufacturing process.

  (b) The Contractor, on completion of this contract, shall--

    (1) Estimate the percentage of the total recovered material used in contract performance, including, if applicable, the percentage of postconsumer material content; and

    (2) Submit this estimate to __________

The blank is completed as follows:

U.S. Department of Interior/National Business Center/GovWorks
Attn: John M. Hite

381 Elden Street

Herndon, Virginia 20170

                             (End of clause)

I.107 52.223-11 OZONE-DEPLETING SUBSTANCES (MAY 2001)

  (a) Definition.  "Ozone-depleting substance," as used in this clause, means any substance the Environmental Protection Agency designates in 40 CFR part 82 as--

    (1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl chloroform; or

    (2) Class II, including, but not limited to, hydrochlorofluorocarbons.

  (b) The Contractor shall label products which contain or are manufactured with ozone-depleting substances in the manner and to the extent required by 42 U.S.C. 7671j (b), (c), and (d) and 40 CFR Part 82, Subpart E, as follows:

  "WARNING:  Contains (or manufactured with, if applicable) ___________*________, a substance(s) which harm(s) public health and environment by destroying ozone in the upper atmosphere."

  *The Contractor shall insert the name of the substance(s).

                             (End of clause)

I.108 52.225-9 BUY AMERICAN ACT--CONSTRUCTION MATERIALS (JAN 2005)

(a) Definitions.  As used in this clause--

  "Component" means an article, material, or supply incorporated directly into construction material.

  "Construction material" means an article, material, or supply brought to the construction site by the Contractor or a subcontractor for incorporation into the building or work.  The term also includes an item brought to the site preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or work and that are produced as complete systems, are evaluated as a single and distinct construction material regardless of when or how the individual parts or components of those systems are delivered to the construction site.  Materials purchased directly by the Government are supplies, not construction material.

“ Cost of components" means--

    (1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any applicable duty (whether or not a duty-free entry certificate is issued); or

    (2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but excluding profit.  Cost of components does not include any costs associated with the manufacture of the end product.

"Domestic construction material" means--

    (1) An unmanufactured construction material mined or produced in the United States; or

    (2) A construction material manufactured in the United States, if the cost of its components mined, produced, or manufactured in the United States exceeds 50 percent of the cost of all its components.  Components of foreign origin of the same class or kind for which nonavailability determinations have been made are treated as domestic.

"Foreign construction material" means a construction material other than a domestic construction material.

  "United States" means the 50 States and the District of Columbia, U.S. territories and possessions, Puerto Rico, the Northern Mariana Islands, and any other place subject to U.S. jurisdiction, but does not include leased bases.

  (b) Domestic preference.  (1) This clause implements the Buy American Act (41 U.S.C. 10a - 10d) and the Balance of Payments Program by providing a preference for domestic construction material.  The Contractor shall use only domestic construction material in performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause.

    (2) This requirement does not apply to the construction material or components listed by the Government.
    (3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause if the Government determines that--

      (i) The cost of domestic construction material would be unreasonable.  The cost of a particular domestic construction material subject to the requirements of the Buy American Act is unreasonable when the cost of such material exceeds the cost of foreign material by more than 6 percent.  For determination of unreasonable cost under the Balance of Payments Program, the Contracting Officer will use a factor of 50 percent.

      (ii) The application of the restriction of the Buy American Act or Balance of Payments Program to a particular construction material would be impracticable or inconsistent with the public interest; or

      (iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and reasonably available commercial quantities of a satisfactory quality.

  (c) Request for determination of inapplicability of the Buy American Act or Balance of Payments Program.  (1)(i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(3) of this clause shall include adequate information for Government evaluation of the request, including--

        (A) A description of the foreign and domestic construction

      materials;

        (B) Unit of measure;

        (C) Quantity;

        (D) Price;

        (E) Time of delivery or availability;

        (F) Location of the construction project;

        (G) Name and address of the proposed supplier; and

        (H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph (b)(3) of this clause.

      (ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price comparison table in the format in paragraph (d) of this clause.

     (iii) The price of construction material shall include all delivery costs to the construction site and any applicable duty (whether or not a duty-free certificate may be issued).

      (iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor could not reasonably foresee the need for such determination and could not have requested

    the determination before contract award.  If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a determination.

    (2) If the Government determines after contract award that an exception to the Buy American Act or Balance of Payments Program applies and the Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the contract to allow use of the foreign construction material.  However, when the basis for the exception is the unreasonable price of a domestic construction material, adequate consideration is not less than the differential established in paragraph

b)(3)(i) of this clause.

    (3) Unless the Government determines that an exception to the Buy American Act or Balance of Payments Program applies, use of foreign construction material is non-compliant with the Buy American Act or

  Balance of Payments Program.

  (d) Data.  To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the Contractor shall include the following information and any applicable supporting the data based on the survey of suppliers:
FOREIGN AND DOMESTIC CONSTRUCTION MATERIALS PRICE COMPARISON

  Construction Material         

Unit of                         Price

      Description              


Measure          Quantity       (Dollars)*

  Item 1:

  Foreign construction material  

______         ________        ________

  Domestic construction material

______         ________        ________

  Item 2:

  Foreign construction material  

______         ________        ________

  Domestic construction material 
______         ________        ________ [List name, address, telephone number, and contact for suppliers surveyed. Attach one copy of response; if oral, attach summary.] [Include other applicable supporting information.] [* Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate is issued).]

                             (End of clause) 

)
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SECTION K Representation, Certifications and Other Statements of Offerors

K.1 52.203-11 CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS (APR 1991)

(Reference 3.808)

K.2 52.223-4 RECOVERED MATERIAL CERTIFICATION (OCT 1997)

(Reference 23.406)

K.3 52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)

 (Reference 4.905)

  (a) Definitions.

  "Common parent," as used in this provision, means that corporate entity that owns or controls an affiliated group of corporations that files its Federal income tax returns on a consolidated basis, and of which the offeror is a member.

  "Taxpayer Identification Number (TIN)," as used in this provision, means the number required by the Internal Revenue Service (IRS) to be used by the  offeror in reporting income tax and other returns.  The TIN may be either a Social Security Number or an Employer Identification Number.

   (b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A, and 6050M, and implementing regulations issued by the IRS.  If the resulting contract is subject to the payment reporting requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror to furnish the information may result in a 31 percent reduction of payments otherwise due under the contract.

   (c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the offeror's relationship with the Government (31 U.S.C. 7701(c)(3)).  If the resulting contract is subject to the payment reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS records to verify the accuracy of the offeror's TIN.

   (d) Taxpayer Identification Number (TIN).

  /_/ TIN:____________________________.

  /_/ TIN has been applied for.

  /_/ TIN is not required because:

  /_/ Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively connected with the conduct of a trade or business in the United States and does not have an office or place of business or a fiscal paying agent in the United States;

   /_/ Offeror is an agency or instrumentality of a foreign government;

   /_/ Offeror is an agency or instrumentality of the Federal Government.

   (e) Type of organization.

      /_/ Sole proprietorship;

      /_/ Partnership;

      /_/ Corporate entity (not tax-exempt);

      /_/ Corporate entity (tax-exempt);

      /_/ Government entity (Federal, State, or local);

      /_/ Foreign government;

      /_/ International organization per 26 CFR 1.6049-4;

      /_/ Other_____________________________.

  (f) Common Parent.

  /_/ Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision.

  /_/ Name and TIN of common parent:

  Name_________________________________________________

  TIN__________________________________________________

                           (End of provision)

K.4 52.209-5 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, AND OTHER RESPONSIBILITY MATTERS (DEC 2001)

(a)

(1) The Offeror certifies, to the best of its knowledge and belief, that --

(i) The Offeror and/or any of its Principals --

(A) Are /__/ are not /__/ presently debarred, suspended, proposed for debarment, or declared ineligible for the award of contracts by any Federal agency;

(B) Have /__/ have not /__/, within a three-year period preceding this offer, been convicted of or had a civil judgment rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, tax evasion, or receiving stolen property; and

(C) Are /__/ are not /__/ presently indicted for, or otherwise criminally or civilly charged by a governmental entity with, commission of any of the offenses enumerated in paragraph (a)(1)(i)(B) of this provision.

(ii) The Offeror has /__/ has not /__/, within a three-year period preceding this offer, had one or more contracts terminated for default by any Federal agency.

(2) "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, persons having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant manager; head of a subsidiary, division, or business segment, and similar positions).

This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United States and the Making of a False, Fictitious, or Fraudulent Certification May Render the Maker Subject to Prosecution Under Section 1001, Title 18, United States Code.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of changed circumstances.

(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in withholding of an award under this solicitation. However, the certification will be considered in connection with a determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such additional information as requested by the Contracting Officer may render the Offeror nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information of an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.

(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification, in addition to other remedies available to the Government, the Contracting Officer may terminate the contract resulting from this solicitation for default.
K.5 52.219-1 SMALL BUSINESS PROGRAM REPRESENTATIONS (May 2004)

  (a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 236220.
(2) The small business size standard is: average annual gross revenues for the past three (3) years less than $28.5 million.
(3) The small business size standard for a concern which submits an offer in its own name, other than on a construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 employees.

(b) Representations.  (1) The offeror represents as part of its offer that it /_ / is, /_ / is not a small business concern.

(2) [Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.]  The offeror represents, for general statistical purposes, that it /_ / is, /_ / is not, a small disadvantaged business concern as defined in 13 CFR 124.1002.

(3) [Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.]  The offeror represents as part of its offer that it /_ / is, /_ / is not a women-owned small business concern.

(4) [Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.]  The offeror represents as part of its offer that it /_ /  is, /_ /  is not a veteran-owned small business concern.

(5) [Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(4) of this provision.]  The offeror represents as part of its offer that it /_ / is, /_/ is not a service-disabled veteran-owned small business concern.

  (c) Definitions.  As used in this provision--

  "Service-disabled veteran-owned small business concern"--

    (1) Means a small business concern--

      (i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled veterans; and

      (ii) The management and daily business operations of which are controlled by one or more service-disabled veterans or, in the case of a veteran with permanent and severe disability, the spouse or permanent

    caregiver of such veteran.

    (2) Service-disabled veteran means a veteran, as defined in 38 U.S.C.101(2), with a disability that is service-connected, as defined in 38 U.S.C. 101(16).

  "Small business concern," means a concern, including its affiliates, that is independently owned and operated, not dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business under the criteria in 13 CFR Part 121 and the size standard in paragraph (a) of this provision.

  "Veteran-owned small business concern" means a small business concern--

    (1) That is at least 51 percent owned by one or more women; or, in the case of any publicly owned business, at least 51 percent of the stock of which is owned by one or more women; and

    (2) The management and daily business operations of which are controlled by one or more veterans.

  "Women-owned small business concern," means a small business concern--

    (1) Which is at least 51 percent owned by one or more women or, in the case of any publicly owned business, at least 51 percent of the stock of which is owned by one or more women; and

    (2) Whose management and daily business operations are controlled by one or more women.

  (d) Notice.  (1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the clause in this solicitation providing notice of the set-aside contains restrictions on the source of the end items to be furnished.

    (2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone small, small disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other provision of Federal law that specifically references section 8(d) for a definition of program

  eligibility, shall--

      (i)  Be punished by imposition of fine, imprisonment, or both;

      (ii) Be subject to administrative remedies, including suspension and

    debarment; and

      (iii) Be ineligible for participation in programs conducted under the

    authority of the Act.

                            (End of provision)

K.6 52.222-22 PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999)

The offeror represents that--

(a) It /_/ has, /_/ has not participated in a previous contract or subcontract subject either to the Equal Opportunity clause of this solicitation;

 (b) It /_/ has, /_/ has not, filed all required compliance reports; and

 (c) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will be obtained before subcontract awards.

                             (End of provision)

K.7  52.223-13 CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (AUG 2003)

  (a) Submission of this certificate is a prerequisite for making or entering into this contract imposed by Executive Order 12969, August 8, 1995.

  (b) By signing this offer, the offeror certifies that--

      (1) As the owner or operator of facilities that will be used in the performance of this contract that are subject to the filing and reporting requirements described in section 313 of the Emergency Planning and

  Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of the contract the Toxic Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of PPA; or

      (2) None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R filing and reporting requirements because each such facility is exempt for at least one of the following reasons: (Check each block that is applicable.)

/_/ (i) The facility does not manufacture, process, or otherwise use any toxic chemicals listed under section 313(c) of EPCRA, 42 U.S.C.11023(c);

 /_/ (ii) The facility does not have 10 or more full-time employees as specified in section 313(b)(1)(A) of EPCRA, 42 U.S.C.11023(b)(1)(A);

 /_/ (iii) The facility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of EPCRA, 42 U.S.C.11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification form has been filed with EPA);

/_/ (iv) The facility does not fall within Standard Industrial Classification Code (SIC) major groups 20 through 39 or their corresponding North American Industry Classification System (NAICS) sectors 31 through 33; or

 /_/  (v) The facility is not located within any State of the United States, the District of Columbia, the Commonwealth of Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Mariana Islands, or any other territory or possession over which the United States has jurisdiction.

                            (End of provision)

K.8 52.227-6 ROYALTY INFORMATION (APR 1984)

  (a) Cost or charges for royalties.  When the response to this solicitation contains costs or charges for royalties totaling more than $250, the following information shall be included in the response relating to each separate item of royalty or license fee:

    (1) Name and address of licensor.

    (2) Date of license agreement.

    (3) Patent numbers, patent application serial numbers, or other basis on which the royalty is payable.

    (4) Brief description, including any part or model numbers of each contract item or component on which the royalty is payable.

    (5) Percentage or dollar rate of royalty per unit.

    (6) Unit price of contract item.

    (7) Number of units.

    (8) Total dollar amount of royalties.

  (b) Copies of current licenses.  In addition, if specifically requested by the Contracting Officer before execution of the contract, the offeror shall furnish a copy of the current license agreement and an identification of applicable claims of specific patents.

                            (End of provision)

SECTION L Instruction, Conditions and Notices to Bidders

L.1 52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)

  This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if they were given in full text.  Upon request, the Contracting Officer will make their full text available.  The offeror is cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its quotation or offer.  In lieu of submitting the full text of those provisions, the offeror may identify the provision by paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a solicitation provision may be accessed electronically at this/these address(es): __________  __________.

The blanks are completed as follows

http://.arnet.gov/

http://farsite.hill/af.mil/

                        (End of provision)

L.2 52.204-6 DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (OCT 2003)

(Reference 4.603)

L.3 52.211-6 BRAND NAME OR EQUAL (AUG 1999)

(Reference 11.107)

L.4 52.211-14 NOTICE OF PRIORITY RATING FOR NATIONAL DEFENSE USE (SEP 1990)

(Reference 11.604)

L.5 52.214-15 PERIOD OF ACCEPTANCE (APR 1984)
(Reference14.201-(6)(i)
L.6 52.222-23 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999)

(Reference 22.810)

The blanks are completed as follows

(b) 5 Percent

(b) 5 Percent

(e) location of work performed in the United States.

L.7 52.232-13 NOTICE OF PROGRESS PAYMENTS (APR 1984)

(Reference 32.502-3)

L.8 52.232-38 SUBMISSION OF ELECTRONIC FUNDS TRANSFER INFORMATION WITH OFFER (MAY 1999)

(Reference 32.1110)

L.9 52.236-27 SITE VISIT (CONSTRUCTION) (FEB 1995)

(Reference 36.523)

L.10 52.236-27 I  SITE VISIT (CONSTRUCTION) (FEB 1995)--ALTERNATE I (FEB 1995)

(Reference 36.523)

The blanks are completed as follows

Site visit will conducted on 30 May 2006 at 9:30 a.m.
All interested parties will meet at Liberty Research Center 7301 Ridge Road Marriottsville, MD 21104
L.11 52.216-1 TYPE OF CONTRACT (APR 1984) 

  The Government contemplates award of a Firm Fixed-Priced contract resulting from this solicitation.                      
(End of provision)

L.12 52.225-10 NOTICE OF BUY AMERICAN ACT--CONSTRUCTION MATERIALS (MAY 2002)

  (a) Definitions.  "Construction material," "domestic construction material," and "foreign construction material," as used in this provision, are defined in the clause of this solicitation entitled "Buy American Act--Balance of Payments Program--Construction Materials" (Federal Acquisition Regulation (FAR) clause 52.225-9).

  (b) Requests for determinations of inapplicability.  An offeror requesting a determination regarding the inapplicability of the Buy American Act or Balance of Payments Program should submit the request to the Contracting Officer in time to allow a determination before submission of offers.  The offeror shall include the information and applicable supporting data required by paragraphs (c) and (d) of the clause at FAR 52.225-9 in the request.  If an offeror has not requested a determination regarding the inapplicability of the Buy American Act or Balance of Payments Program before submitting its offer, or has not received a response to a previous request, the offeror shall include the information and supporting data in the offer.

  (c) Evaluation of offers.  (1) The Government will evaluate an offer requesting exception to the requirements of the Buy American Act or Balance of Payments Program, based on claimed unreasonable cost of domestic construction material, by adding to the offered price the appropriate percentage of the cost of such foreign construction material, as specified in paragraph (b)(3)(i) of the clause at FAR 52.225-9.

    (2) If evaluation results in a tie between offeror that requested the substitution of foreign construction material based on unreasonable cost and an offeror that did not request an exception, the Contracting Officer

will award to the offeror that did not request an exception based on unreasonable cost.

  (d) Alternate offers.  (1) When an offer includes a foreign construction material not listed by the Government in this solicitation in paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may submit an alternate offer based on use of equivalent domestic construction material. (2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer, and a separate price

comparison table prepared in accordance with paragraphs (c) and (d) of the clause at FAR 52.225-9 for the offer that is based on the use of any foreign construction material for which the Government has not yet

determined an exception applies.

    (3) If the Government determines that a particular exception requested in accordance with paragraph (c) of the clause at FAR 52.225-9 does not apply, the Government will evaluate only those offers based on use of the equivalent domestic construction material, and the offeror shall be required to furnish such domestic construction material.  An offer based on use of the foreign construction material for which an exception was

  requested--

      (i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or

      (ii) May be accepted if revised during negotiations.

                            (End of provision)

L.13 52.225-10 I NOTICE OF BUY AMERICAN ACT--CONSTRUCTION MATERIALS 

(MAY 2002)--ALTERNATE I (MAY 2002)

(a) Definitions.  "Construction material," "domestic construction material," and "foreign construction material," as used in this provision, are defined in the clause of this solicitation entitled "Buy American Act--Balance of Payments Program--Construction Materials" (Federal Acquisition Regulation (FAR) clause 52.225-9).

  (b) Requests for determinations of inapplicability.  An offeror requesting a determination regarding the inapplicability of the Buy American Act or Balance of Payments Program shall submit the request with its offer, including the information and applicable supporting data required by paragraphs (c) and (d) of the clause at FAR 52.225-9.

  (c) Evaluation of offers.  (1) The Government will evaluate an offer requesting exception to the requirements of the Buy American Act or Balance of Payments Program, based on claimed unreasonable cost of domestic construction material, by adding to the offered price the appropriate percentage of the cost of such foreign construction material, as specified in paragraph (b)(3)(i) of the clause at FAR 52.225-9.

    (2) If evaluation results in a tie between offeror that requested the substitution of foreign construction material based on unreasonable cost and an offeror that did not request an exception, the Contracting Officer

  will award to the offeror that did not request an exception based on  unreasonable cost.

  (d) Alternate offers.  (1) When an offer includes a foreign construction material not listed by the Government in this solicitation in paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may submit an alternate offer based on use of equivalent domestic construction material.

    (2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer, and a separate price comparison table prepared in accordance with paragraphs (c) and (d) of

  the clause at FAR 52.225-9 for the offer that is based on the use of any foreign construction material for which the Government has not yet determined an exception applies.

    (3) If the Government determines that a particular exception requested in accordance with paragraph (c) of the clause at FAR 52.225-9 does not apply, the Government will evaluate only those offers based on use of the equivalent domestic construction material, and the offeror shall be required to furnish such domestic construction material.  An offer based on use of the foreign construction material for which an exception was

  requested--

      (i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or

      (ii) May be accepted if revised during negotiations.

(End of provision)

L
L.14 SUBMISSION OF OFFERS

L.14.1 General:  This solicitation is for the performance of the construction services described in Section C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT, and other Attachments and Exhibits which are a part of this solicitation.

L.14.2 Summary of Instructions

L.14.2.1 Each offer must consist of the following:

Volume                     Title                                




No. of Copies*

  1     CONTRACTOR INFORMATION AND COST/PRICE                        

___1____
        - Executed Standard Form 1442, "Solicitation, Offer and Award,

        - Completed Section B, Supplies or Services and Price/Cost",

        - Information other than Cost and Pricing Data, and supporting

        attachments prepared and submitted in accordance with Table 15-2

        of Far 15.408.

        - Completed Section K, Representations, Certifications and Other

        Statements of Offerors.

  2     Performance schedule in the form of a "bar                   



____1____
        chart".

L.14.2.2  The complete offer shall be submitted by 2:00 pm EST on Monday, 19 June 2006, at the address indicated at Block 7 of Standard Form (SF) 1442, if mailed, or the address set forth below, if hand delivered.
     Address hand delivery:

U.S. Department of Interior, NBC/GovWorks
381 Elden Street. MS 2500

Herndon, VA 

703-787-1483
Mark A. Deberry
L.14.3 Ensure that all required fill-ins are completed.  In particular, ensure that Section B and the certifications in Section K are completed in their entirety, including signatures and dates where appropriate.
L.14.3.1 Should the offeror claim exception to any requirement in this solicitation, these exceptions shall be listed and rationale for them provided in this volume.  The absence of exceptions in this volume will be

deemed as acceptance of all terms and conditions of the solicitation and resulting contract.

L.14.3.2 The offeror shall provide their proposed prices/costs for each CLIN in the blanks provided in Section B, “Supplies or Services and Price/Cost.”   Additionally, the offerors shall include in this volume a breakdown of the proposed total price in accordance with the following:

Construction: Sixteen (16) Division format.  The data shall be summarized and organized to follow the Construction Specification Institute (CSI)) 16 Division Format.

Breakdown of Proposed Price by Divisions of Specification

	
	Unit*
	Labor
	Materials
	Overhead
	Profit
	Total

	
	Division Description
	
	
	
	
	

	1
	General Requirements
	
	
	
	
	

	2
	Site Work
	
	
	
	
	

	3
	Concrete
	
	
	
	
	

	4
	Masonry
	
	
	
	
	

	5
	Metals
	
	
	
	
	

	6
	Wood and Plastic
	
	
	
	
	

	7
	Thermal and Moisture
	
	
	
	
	

	8
	Doors and Windows
	
	
	
	
	

	9
	Finishings
	
	
	
	
	

	10
	Specialties
	
	
	
	
	

	11
	Equipment
	
	
	
	
	

	12
	Furnishings (if Req)
	
	
	
	
	

	13
	Special Construction
	
	
	
	
	

	14
	Conveying
	
	
	
	
	

	15
	Mechanical/Plumbing
	
	
	
	
	

	16
	Electrical
	
	
	
	
	

	* Unit Total Prices
	
	
	
	
	


 (End of provision)

SECTION M Evaluation Factors for Award

M.1  EVALUATION OF OFFERS

M.1.1.  Proposals shall be evaluated in cost/price areas.

M.1.1.1 To be eligible for award, the proposed price must be determined fair and reasonable.

M.1.1.2.  The Government reserves the right not to make an award under this solicitation if a fair and reasonable price can not be agreed.

M.1.2.  EVALUATION OF PRICE

The Total Evaluated Contract Price will be evaluated for price fair and reasonableness.  The price may be analyzed by use of price or cost analysis or a combination of the two.

M.2  BASIS OF AWARD

M.2.1.  The basis will be the proposed cost for the complete project.  

M.2.2.  The following must be met in order to be eligible for award.

M.2.2.1. The proposed price must be determined fair and reasonable.

M.2.2.2.  Offeror must be determined to have an acceptable probability of successfully accomplishing the proposed effort.

M.2.2.3.  The proposal must comply in all material respects with the requirements of law, regulation, and the conditions set forth in this solicitation.

M.2.2.4.  The offer must be determined responsible according to the standards in FAR 9.104-1.

