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Commercial Items or Services Contract R 8/03 
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Contract.  These documents will be applicable to the extent called out in the Contract.   
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PREAMBLE 

This Fixed Price Indefinite Delivery Contract, entered into on   TBD            by and between the 
CALIFORNIA INSTITUTE OF TECHNOLOGY (hereinafter called the "Institute" or "JPL"), a 
corporation organized and existing under the laws of the State of California, and TBD (hereinafter 
called the "Contractor"),   a corporation organized and existing under the laws of the State of TBD 
and constituting a subcontract under Prime Contract TBD between the Institute and the 
Government; 

WITNESSETH THAT: 
The Subcontractor agrees to furnish and deliver the supplies and perform the services set forth in 
this Contract for the consideration stated herein. 
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SCHEDULE 
 

ARTICLE 1.  STATEMENT OF WORK 
 
1.0 The Subcontractor shall provide the necessary staff, equipment, supplies and services to 

provide and deliver cryogenics and compressed gases as ordered by authorized JPL 
representatives utilizing an Electronic Data Interchange (EDI) and Just-In-Time (JIT) 
Acquisition System.   

JPL will communicate its purchase requirements by transmitting Material Releases (MRs) 
via Electronic Data Interchange (EDI) technology to a Value Added Network (VAN).  The 
MRs shall be transmitted by EDI in accordance with Exhibit V, Electronic Data Interchange 
Trading Partner Agreement.  The Subcontractor shall receive the MR via a VAN of their 
choice or equally agreed upon electronic commerce.  In the event that the electronic system 
is temporarily unavailable, the Subcontractor shall notify JPL within thirty (30) minutes 
whenever the EDI capability is not operational.   
 
The Subcontractor's EDI and Bar Code generation capability, as required by Exhibit IV, JPL 
JIT Operational Concept Document, Exhibit V, Electronic Data Interchange Trading Partner 
Agreement, Exhibit VI, JPL Bar Code Specification, and Exhibit VII, JPL JIT Product 
Packaging and Delivery Instructions, shall become operational no later than thirty (30) 
calendar days after award of the Contract execution.  The Subcontractor shall read 
electronic files (EDI) and generate bar code labels automatically without manual input.  
Subcontractor performance shall be evaluated in accordance with the requirements outlined 
in paragraph 1.8, with the performance level calculation beginning on the first day of 
Contract operation utilizing the EDI and bar-coding capabilities.  The Subcontractor shall 
receive and process MRs up to and including the last day of this Contract. 
 
In the performance of this effort the Subcontractor shall adhere to the following 
requirements: 

1.1 ELECTRONIC DATA INTERCHANGE (EDI) REQUIREMENTS 
 
The Subcontractor shall acquire or have available, maintain and operate data 
automation equipment necessary to receive and process electronic MRs.  The 
hardware shown in Exhibit VIII, Vendor System Certification, has been 
determined to be compatible with JPL’s hardware and software and is 
recommended for use under this Contract. 

1.2  VENDOR SYSTEM CERTIFICATION 
 
Certification of the EDI system (end to end) will be accomplished within thirty (30) 
business days after award of Contract in accordance with Exhibit VIII, Vendor 
System Certification.  If the equipment cannot be demonstrated as compatible 
and capable of printing the bar code labels, the Subcontractor shall acquire the 
necessary equipment at no additional cost to JPL. 

1.3  ELECTRONIC BUSINESS CORRESPONDENCE 

Establish an Internet-connected Electronic Mail system (e.g. Netcom, 
CompuServe, Prodigy, MCI Mail, AT&T Mail, etc.) for transmission of all 
electronic business correspondence, except MRs. 
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1.4 ELECTRONIC CATALOG 
 
The On-Line Electronic JIT Catalog will be created using Microsoft Excel.  Each 
Excel file represents a separate on-line JIT catalog.  These files will reside in the 
JIT database and be the On-Line Electronic JIT Catalog from which all 
Cryogenics and Gas products will be ordered.  The Subcontractor shall be 
prepared to deliver 100% of the items listed in the On-Line Electronic JIT Catalog 
in accordance with the terms and conditions set forth in the Contract.  

The Subcontractor shall provide the following on-line catalog information, twenty 
(20) business days after the date of contract execution in Microsoft Excel Format: 

(A) Manufacturer’s and Subcontractor’s part number; 
(B) Product Name (i.e. chemical/trade name); 
(C) Manufacturer; 
(D) Category Specifications; 
(E) Description of item, including size, features, capabilities, grade, purity, 

CAS #, compound, storage spec., DOT safety codes, etc.; 
(F) Unit of Issue; 
(G) Delivery date; 
(H) MSRP Price; 
(I) JPL Price; 
(J) MSDS Applicability (yes/no); and 
(K) Hazardous Material (yes/no) 

 
1.5  PERSONNEL REQUIREMENTS 

 
Provide qualified personnel to perform the following technical and administrative 
roles described below:  

1.5.1 Contract Coordinator 
 
The Coordinator shall be designated within ten (10) business days after 
date of contract and be responsible, as a minimum for the following 
tasks: 

1.5.1.1 Provide the primary interface to the JPL Subcontract Manager       
(SM) for all contractual issues;           

1.5.1.2 Provide administrative support service, reports and   
documentation as required;       

1.5.1.3  Provide the On-Line Electronic JIT Catalog to JPL in Excel 
Format; 

1.5.1.4  Communicate all recommendations for catalog additions, 
changes and deletions, and price changes.  All change 
requests shall be submitted in writing via email to the JPL SM; 
and, 

1.5.1.5  Notify the JPL SM in writing of any changes in the primary 
personnel listed below. 
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The Contract Coordinator and/or Alternate shall review JPL usage and 
product availability and recommend additions, deletions, and revisions to 
the On-Line Electronic JIT Catalog.  The Coordinator shall monitor and 
make recommendations regarding new products, discontinued products, 
etc.  Any price changes shall be in accordance with Article 3. Price and 
Payment. 

 
1.5.2  Technical Coordinator and Alternate 

 
A Technical Coordinator and Alternate shall be designated within ten 
(10) business days after date of contract and be responsible for 
providing detailed technical information regarding the Subcontractor's 
portion of the JIT system as necessary to implement the system.  The 
Technical Coordinator shall assist JPL in successfully completing the 
end to end certification of the system in accordance with the schedule 
provided in 1.2 above.  In addition, there shall be a Technical 
Representative who shall be responsible for providing all JPL 
personnel/users with adequate information to ensure that each order is 
correct and complete.   

1.6  REPORTING REQUIREMENTS 
 
The Subcontractor shall provide the following reports and documentation: 

1.6.1  Status Report 

 Notify the JPL end user via email or phone with status of product within 
one (1) business day of the original required delivery date. 
 
Provide a status report via email to the JPL SM or designate for each late 
MR delivery found on the “JIT Overdue Orders by Contract Report” within 
one (1) business day of the original required delivery date.  As a 
minimum, the report will include: 

1.6.1.1  Reason the item is late; 

1.6.1.2 Expected delivery date; and, 

1.6.1.3 Actions that have been taken to expedite delivery; 
 
1.6.1.4 JPL customer name, date contacted, means of communication 

(phone, email, etc.) and summary of information 
communicated; 

 
1.6.1.5 Point of Contact at Subcontractor’s facility for questions. 
 

1.6.2  Quarterly Review 

 On a quarterly basis, the JPL SM will identify MRs to be reviewed.  The 
Subcontractor shall be responsible for providing documentation to support 
the MSRP or published price list in accordance with Article 3 Price and 
Payment.  The Subcontractor shall return the identified MRs the 
supporting pricing documentation to the JPL SM within twenty (20) 
business days after receipt of identified MRs. 
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1.6.3 Quarterly Management Review 
 
On a quarterly basis, the JPL SM and the Subcontractor shall conduct 
management reviews either at the Subcontractor’s facility or at JPL.  The 
primary purpose of these meetings is to have the appropriate 
Subcontractor personnel available to provide information relevant to the 
performance of the contract.  Of particular interest will be the information 
submitted on the reports described in paragraphs 1.6.1 and 1.6.2.  The 
agenda shall include, as a minimum, the following: 

    (A) Issues regarding JPL performance; 
(B) Any problems in Subcontractor’s internal channels; 
(C) Any proposed system improvements; and, 
(D) General concerns/issues. 

 
1.6.4 On a quarterly basis, provide all Material Safety Data Sheets (MSDS) of 

the applicable catalog items in Adobe .PDF format to the JPL SM or 
designee. 

 
1.7  NEW PRODUCT INFORMATION 

The Subcontractor shall communicate any new/improved products available 
and/or any products that can provide a cost savings to JPL, any available training 
opportunities, or other relevant information to the JPL SM as appropriate.   
 
1.7.1 Catalog/New Product Information/Additions 

The Subcontractor shall provide their URL address and assign a JPL 
account with the negotiated discounts for the JPL Catalog Administrator 
(CA) and the JPL Subcontract Manager (SM) to access the 
Subcontractor’s web-based catalog for the purpose of adding new 
products to the JIT On-line Data Table. 
 
(A) URL Website will provide MSDS link; the JPL agreed upon pricing; 

complete description of the product including price, part number 
and a picture of item if applicable. 

    
1.7.2 Discontinued/Banned Products 

The Subcontractor shall inform the JPL SM and JPL CA of any products 
to be banned by AQMD, Cal/OSHA or any other Government regulatory 
agency, phased out or otherwise made unavailable for whatever reason. 
 

1.7.3 Substitute Products 
The Subcontractor shall assist JPL in identifying substitute items for any 
item listed in the on-line data table that becomes discontinued, banned,  
restricted by AQMD, Cal/OSHA or by any other cognizant Government 
regulatory agency for environmental or safety reasons, or for whatever 
reason. 
 
For each item offered as a substitute, the Subcontractor shall certify and 
provide documentation as and when required to support: 
 
(A) Functionality of the substitute item shall be equal to or greater 

than the functionality of the item for which the substitute is offered, 
and; 
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(B) When possible, the price for the substitute shall be no greater than 

the price of the item for which the substitute is offered. 
 

(C) JPL will, in its sole discretion, determine the acceptability of any 
item offered as a substitution. 

 
 
 
 

 
1.8  PERFORMANCE REQUIREMENTS 

1.8.1 Service Level Requirements 
 
The Subcontractor shall meet an average monthly Service Level of 95 
percent or better.  The JPL Receiving Dock will receive JIT deliveries 
between 7:30 a.m. and 3:00 p.m. Pacific Time (PT) Monday through 
Friday, JPL holidays excepted. 
 
For items ordered and delivered from the On-Line Electronic JIT Catalog, 
the Monthly Service Level is defined as the percentage of products 
(Example: line items on a 3 day delivery schedule ordered on MRs), 
which were received at JPL’s JIT Receiving Dock by 3:00 p.m. the third 
working day following receipt of MR by the Subcontractor.  MRs sent by 
JPL after 11:00 a.m. Pacific Time shall be delivered by 3:00 p.m. Pacific 
Time on the fourth working day. 
 
Failure to meet the required ninety five (95) percent or better average 
monthly Service Level over three (3) consecutive months, or four (4) 
months in any six (6) month period constitutes grounds for termination of 
this Contract in accordance with the General Provision entitled 
Termination for Cause.  

 

Average Monthly Service Level will be calculated utilizing the following 
formula: 

 
( Total # of MR line 

items received 
) - ( # of MR line items 

received that were 
late/discrepant 
 

)  
= Average Monthly 
Service Level Percent 

                              Total # of MR line items received   

   
 
To determine Average Monthly Service Level, JPL will subtract the 
number of MR line items that were late/discrepant from the total number 
of MR line items received.  This number will then be divided by the total 
number of MR line items received. 
 
Discrepant line items are defined as follows: 
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1.8.1.1  The number of line items ordered which were not supplied 

within the proposed delivery schedule. The Subcontractor will 
not be penalized for Service Level failures caused by JPL’s 
delayed delivery request (including JPL and Subcontractor 
holidays or other circumstance where JPL is unable to accept 
delivery) or when either JPL or an appropriate Public Safety 
agency (Police, Sheriff, Fire, Highway Patrol, etc.) have 
indicated that a situation exists which creates an unsafe 
condition - disasters (natural or other), strike, or other peril or 
for any other reason JPL requests (either in advance or upon 
arrival) that no JIT delivery be made.  The Subcontractor may 
also be relieved on items identified by the Subcontractor as 
constrained on a case by case basis as deemed appropriate 
by JPL.  In circumstances described above, daily extensions 
will be granted as JPL deems appropriate; 

1.8.1.2  The number of partial and/or canceled deliveries (# of line 
items decreased) not agreed to by the JPL Requester; and 

1.8.1.3  The number of shipping errors (incorrect product, unauthorized 
substitutions, damaged items, over shipments, short 
shipments, incorrect/inaccurate shipping labels). 

1.8.2  Other Areas of Performance 
   
The following areas of contract performance will be monitored but will not 
be considered as factors in determining the Monthly Service Level: 

1.8.2.1  Price Discrepancies (i.e. review findings); 

1.8.2.2  JPL customer feedback (i.e. complaints, recommendations, 
etc.) including how well the Subcontractor kept the JPL end 
user informed of status; and, 

1.8.2.3  Exceptions to performance (i.e. average days to delivery, 
reasons affecting late delivery, number of cancellations or MR 
returns, etc.); and 

1.8.2.4 Actions taken as a result of Quarterly Management Review 
Meetings (i.e. continuous improvement). 

1.8.2.5 Cost savings to JPL (i.e. price reductions and rebates, process 
improvements, any value-added Services, etc.)  

 
1.8.3 Discrepancy Handling Process 

 
JPL reserves the right to return any shipment that arrives not packaged 
according to the individual MRs to the Subcontractor at the 
Subcontractor’s expense. 

 
The process for handling discrepant MRs shall be as follows: 

 
1.8.3.1 Incorrect, Damaged or Defective Item(s) 
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If an incorrect, damaged, or defective item is received, JPL 
will not accept the item, and the item will be returned with an 
associated Return Material Authorization (RMA) number and 
in accordance with the Hazard Communication 
Requirements, described in paragraph 1.9 below.  The price 
for that item will then be reflected as an itemized adjustment 
on the next JPL-issued payment to the Subcontractor. The 
Subcontractor shall pay all shipping charges and/or 
applicable cleanup charges for any such returns. 

 
1.8.3.2 Short Shipments 

 
In the event that an MR is "short shipped" (fewer items are 
received than indicated on the bar code label), JPL will issue 
a return notification via EDI for the quantity of items not 
received. The price for that item will be reflected as an 
itemized adjustment on the next JPL issued payment to the 
Subcontractor.   
 

1.8.3.3 Cancellations/Returns 
 

JPL reserves the unilateral right to cancel any MR that has 
not been scanned received and to return any unopened and 
resaleable item MR within thirty (30) business days after an 
order is received.  The associated Return Material 
Authorization (RMA) number shall be transmitted with the 
EDI and the price adjustment reflected on the next JPL-
issued payment to the Subcontractor.  JPL will pay 
transportation charges for all such returns. 

 
Returns for customized or specialty products will be handled 
on a individual basis. 
 

1.9 HAZARD COMMUNICATION REQUIREMENTS 
 

1.9.2 All shipments shall be delivered in accordance with all applicable federal 
and state regulations, including but not limited to: labeling, placarding, 
packaging, providing MSDSs etc. 

 
1.9.3 All drivers making deliveries to JPL shall be licensed in accordance with 

all applicable regulations and shall have required endorsements for all 
materials including all freight not being delivered to JPL but present on 
the vehicle. 

 
1.9.4 The Subcontractor shall assume any and all associated costs for 

damages and any other liabilities involved in all shipping and handling 
prior to receipt at JPL. 

 
1.9.5 Any chemical or hazardous material spills, leaking or broken cylinders, or 

abnormal conditions noted at delivery, shall be reported immediately to 
JPL personnel for evaluation and possible response by the JPL Fire 
Department/HAZMAT Unit. 
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1.10 ILLNESS AND INJURY PREVENTION PROGRAM 
 

Submit to the SM a copy of the Subcontractor’s illness and Injury Prevention Plan 
(IIPP), thirty (30) business days after date of contract.  The IIPP shall meet the 
Cal/OSHA requirements as set forth in the California Code of Regulations, 
Section 3203, et seq. 
 

 
1.11    DISCREPANCY HANDLING PROCESS 

 
JPL reserves the right to return any shipment that arrives not packaged and          
properly labeled according to the individual MRs to the Subcontractor at the 
Subcontractor’s expense.  The process for handling discrepant MRs shall be as 
follows: 

1.11.1 Incorrect, Damaged or Defective Item(s) 
If an incorrect, damaged or defective item is received, JPL will issue a 
return notification via EDI for the item. The price for that item will be 
reflected as an itemized adjustment on the next JPL issued payment to 
the Subcontractor. 

 
1.11.2 Short Shipments 

In the event that an MR is “short shipped” (fewer items are received than 
indicated on the bar code label and order), JPL will issue a return 
notification via EDI for the item. The price for that item will be reflected as 
an itemized adjustment on the next JPL issued payment to the 
Subcontractor.  JPL does not accept Short Shipments. 

   
1.11.3 Cancellations/Returns  

JPL reserves the unilateral right to cancel any MR before it is received at 
JPL and to return any unopened and resalable MR item within twenty-one 
(21) business days of receipt of an order.  The associated Return Material 
Authorization (RMA) number shall be transmitted with the EDI and the 
price adjustment reflected on the next JPL-issued payment to the 
Subcontractor. 
 
  

1.12  PACKAGING, LABELING, SHIPPING, and DELIVERY  REQUIREMENTS  

 The Subcontractor shall ship, package, label, and deliver all items ordered in 
accordance with Exhibit VI, JPL JIT Bar Code Specification, Exhibit VII, JPL JIT 
Product Packaging and Delivery Instructions, and any/all applicable D.O.T. or 
other regulatory agency shipping requirements.  

1.13 MATERIAL DATA SAFETY SHEET (MSDS) REQUIREMENTS 
 

 The Subcontractor shall meet the following requirements: 
 

1.13.1 Supply electronic Material Safety Data Sheets  (MSDS) on the 
Subcontractor’s website in Adobe .PDF format for all catalog products 
requiring an MSDS and maintain the MSDSs on their website and update 
the MSDSs as updates become available from the manufacturers. 
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1.13.2  Provide four (4) complete hard copy sets of Material Safety Data Sheets 

(MSDSs) to be filed and indexed, for all catalog items that require MSDSs 
to JPL within fifteen (15) business days after Contract award. 

(A) Submit two (2) complete sets to: JPL Occupational   Safety 
Program Office, M/S 200-122, Jet Propulsion Laboratory, 4800 
Oak Grove Drive, Pasadena, CA 91109-8099; 

(B) Submit one (1) set to: JPL Environmental Affairs Office, M/S 171-
225, Jet Propulsion Laboratory, 4800 Oak Grove Drive, 
Pasadena, CA 91109-8099; 

(D) Submit one (1) set to: JPL Shipping and Receiving, M/S 241-104, 
Jet Propulsion Laboratory, 4800 Oak Grove Drive, Pasadena, CA 
91109-8099. 

 
2.0 JPL will: 

(A) Participate in the end to end certification test as required in paragraph 1.2; 

(B) Provide electronic means for transmittal of information as described in paragraph 
1.3; 

(C) Conduct Quarterly Reviews in accordance with paragraph 1.6.2 
 

(D) Conduct Quarterly Management Reviews in accordance with paragraph 1.6.3; 

(E) Scan in all deliveries as described in paragraph 1.8.1; 

(F) Provide Monthly Service Level Report in accordance with 1.8.1; 

(G) Provide evaluation and possible emergency response for any chemical or 
hazardous material spill at the JPL facility as described in paragraph 1.9.4. 
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ARTICLE 2.  DELIVERY OR PERFORMANCE SCHEDULE 

1.0 All items shall be delivered to JPL, as requested by authorized JPL representatives for a 
three (3) year period, with an option to extend the Contract for up to twenty-four (24) 
additional months in increments determined by JPL.   

2.0 Except as otherwise provided in this Contract, the point of delivery of all supplies 
deliverable under this Contract shall be the Jet Propulsion Laboratory, 4800 Oak Grove 
Drive, Pasadena, California 91109.  All such supplies shall be packaged, packed, boxed 
or crated in such a manner as to ensure safe delivery and shall be shipped prepaid and 
at the Subcontractor’s expense to the point of delivery. 

3.0 Time is of the essence in the performance of this Contract. 

4.0 The Subcontractor shall adhere to the following instructions for packaging products for 
JPL receipt: 
 
All items requested on each material release (MR) shall be packaged together with the 
Bar Code and Delivery Label as required by Exhibit VI, JPL JIT Bar Code Specifications, 
and Exhibit VII, JPL JIT Product Packaging and Delivery Instructions.  

5.0 Schedule 

The Subcontractor shall furnish and deliver all products and perform the services 
required by Article 1. Statement of Work, in accordance with the following schedule: 

(Unless otherwise specified all days are calendar days) 
  ITEM NOT LATER THAN 
 1 Certification of EDI Capabilities as required 

by paragraph 1.2 
Thirty  (30) Business Days After Date 
of Contract (ADOC) 

 2 Delivery of all items listed in the on-line 
electronic catalog, as required by paragraph 
1.0  

The proposed Business Days after 
receipt of MR 

 3 Identify the Contract Coordinator as required 
by paragraph 1.5.1 

Ten (10) Business Days ADOC 

 4 Identify the Technical Coordinator as 
required by paragraph 1.5.2 

Ten (10) Business Days ADOC 

 5 Completed Status Report as required by 
paragraph 1.6.1 

One (1) Business Days after 
scheduled delivery date 

 6 Completed Quarterly Review Report as 
required by paragraph 1.6.2 

Twenty (20) Business Days after 
receipt of identified MRs 

 7 Participate in a Quarterly Management 
Review as required by paragraph 1.6.3 

Ten (10) Business Days after 
completion of quarter 

 8 Provide On-line catalog information as 
required by paragraph 1.4. 

Twenty (20) Business Days ADOC 
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ARTICLE 3.  PRICE AND PAYMENT 

Manufacturer Suggested Retail Price (MSRP)  
 
1.0 The total estimated expenditure is $3,500,000.00 for the entire term of the Contract 

(base plus option periods). 

The column entitled “JPL Price” in the On-Line Electronic JIT Catalog described in 
Exhibit I, II & III shall be the most current price.  Prices for all items shall include MSRP 
(manufacturer’s suggested retail price) or published price list.  

JPL's liability for payment to the Subcontractor, under this Contract, shall be limited to 
payment for products received and itemized in the Remittance Advice as specified in 
paragraph 7.0 below, provided that a minimum dollar amount of $1,000.00 shall be 
ordered during the contract term. 

2.0 Payment terms shall be Net ten (10) days. 

3.0 All items purchased under this Contract are tax exempt, under CA Resale No. SR  AP 
17-006226. 

4.0 PRICE CHANGES FOR THE ON-LINE ELECTRONIC JIT CATALOG 

The following paragraphs describe the methodology for implementing price changes in 
the On-line Electronic JIT Catalog.  All supporting documents to request any price 
adjustments must be provided to JPL within ten (10) business days prior to the effective 
date. 
 
4.1 Price Increases 

 
No request for price revisions will be honored for the first six (6) months after the 
receipt of the catalog twenty (20) days from date of Contract execution.  Price 
adjustments will be considered twice (2) annually, effective the first working day 
of the month after date of Contract for Exhibits I, II & III.  Requests shall be 
submitted ten (10) business days prior with the supporting documentation, to the 
SM.   In no event will the list price be higher than the Manufacturers Suggested 
Retail Price (MSRP) as specified in the most current Published Price List.   

The Subcontractor shall furnish to JPL written documentation supporting any 
request for price adjustment.  All documentation shall provide clear and 
convincing proof of actual increase in the catalog list price or MSRP. 
 
When reviewing supporting documentation for a price increase, JPL will take into 
consideration any volume discount used in the original proposal preparation 
(price offered).  The same applies to FOB points, etc. that could skew the 
comparative method being utilized to justify cost/price increases.  If the 
requirement for a particular item drops substantially so that it is not economically 
advantageous for the Subcontractor to maintain the proposed delivery schedule, 
it is the Subcontractor's responsibility to notify the JPL Subcontract Manager 
(SM) in a timely manner, so that the On-Line Electronic JIT Catalog can be 
modified appropriately. 
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 In no event will the JPL Price in the On-Line Catalog be higher than the 
Manufacturer’s Suggested Retail Price (MSRP) as specified in the 
manufacturer’s published price list. 

  
4.2 Price Decreases 

4.2.1 The Subcontractor shall be required to decrease the unit price of an item 
supplied to JPL weekly upon notification of the Subcontractor's 
supplier/manufacturer that the actual published price has been reduced.  
The Subcontractor shall notify the JPL SM and the JPL CA of any such 
price reductions, and shall immediately modify the On-Line Electronic JIT 
Catalog. 

The revised JPL unit price shall consist of the new MSRP.  

The Subcontractor shall be required to extend to JPL Special Pricing 
Offers immediately upon notification from supplier/manufacturer.  The 
new price shall be established as above.  Any such offers and their 
duration shall be communicated to the JPL SM in writing. 

 
4.3 Fixed Price 

 
The Subcontractor's fixed price in Exhibits I, II, & III shall be maintained for the 
term of the Contract.  Price changes and adjustments will be allowed for spikes in 
pricing due to the effects of supply and demand with regard to unforeseen natural 
disasters every six (6) months beginning at the initiation of the Contract.  JPL 
reserves the right to review on an annual basis the prices listed in Exhibits I, II, & 
III and request changes as appropriate.  The term of the Contract is the 3-year 
base period after contract award as well as the option period(s), if exercised. 

4.4 On-Line Electronic JIT Catalog Changes 
 
It is the Subcontractor's responsibility to provide the information, as described in 
Article 1. Statement of Work 1.4, regarding the changes to the On-Line Electronic 
JIT Catalog to include all price reductions, increases and prices for new products.  
Prices will be effective on the date JPL incorporates the revised prices into the 
JIT system.  However, any price not substantiated by the Subcontractor's 
submitted back-up data is subject to correction by JPL.  

4.5 New Product Pricing 
 
The Subcontractor shall demonstrate reasonableness of the pricing for new 
products as follows:  

4.5.1 The JPL unit price for each new item added to the On-Line Electronic JIT 
Catalog shall be the MSRP, based on the current Published Price List as 
specified for each manufacturer. 

The JPL unit price shall include transportation to JPL, packaging, 
handling charges, all profits, overhead and burden expenses, and all 
services required by Article 1, Statement of Work. 
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4.5.2 For new products supplied by manufacturers not currently listed in 
Exhibits I, II, & III unit price shall consist of the manufacturer’s suggested 
retail price (MSRP) for the item(s).  JPL will reserve the right to review the 
new manufacturer’s fixed percentage discount every six months, and 
request changes as appropriate.  This JPL price shall include 
transportation to JPL, packaging, handling charges, all profits, overhead 
and burden expenses, and all services required by Article 1, Statement of 
Work. 

4.6 Price Protection  
 
In no event shall the price(s) charged to JPL be greater than the price(s) paid by 
the Subcontractor's most favored customer purchasing the same item(s) in like or 
comparable quantities. 

5.0 REMITTANCE ADVICE 

5.1 No billing invoices from the Subcontractor will be accepted or acknowledged by 
JPL.  MRs under this Contract will be paid based on comparing JPL's request 
and receipt records as itemized in the Remittance Advice.  Pricing will be the 
discounted catalog price previously provided by the Subcontractor and accepted 
by JPL. 

5.2 Upon receipt of payment and the Remittance Advice, the Subcontractor will be 
responsible for promptly reviewing that list for accuracy (comparing it to the 
Subcontractor's record of goods shipped).   

5.3 It is agreed and understood that all such lists will be deemed accurate and 
correct if no notice of discrepancy is provided to JPL within ten (10) working days 
of Subcontractor receipt of such listing.  Any required adjustments will be 
reflected and itemized on the next check issued to the Subcontractor. 
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6.0 EXAMINATION AND REVIEW RIGHTS 
 
The JPL SM shall have the right to examine and review all books, records, documents 
and other data of the Subcontractor related to the pricing of the commercial items 
covered by this Contract. The Subcontractor shall make the books, records, documents, 
and other data available for examination, review or reproduction for a period of three (3) 
years after the final payment under this Contract. 
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ARTICLE 4. SPECIAL PROVISION 

1.0 INSPECTION AND ACCEPTANCE 

Inspection and acceptance of all items ordered under this Contract shall be upon receipt 
and examination by the JPL end user.  

  Environmental Protection Agency (EPA) Designated Items 
 
Items listed in the On-Line Electronic JIT Catalog will be subject to the EPA designated 
items and recycled content requirements.  For a complete listing of EPA designated 
items and associated information see:  http://www.epa.gov/epaoswer/non-
hw/procure/index.htm. 

 
2.0       ASSIGNMENT, NOVATION AND TRANSFER 
 

This subcontract or purchase order may be assigned, novated, or transferred to a 
successor-in-interest, a successor contractor to operate the Jet Propulsion Laboratory, 
or the Government. 
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ARTICLE 5. OPTION     
 
The Subcontractor grants to JPL the Option(s) to continue the work of this Contract for up to 
twenty-four (24) additional months, in whatever increments as JPL may determine appropriate. 
The total term of the Subcontract shall not exceed five (5) years. 
 
The exercise of Option increments not extending the Subcontract beyond September 28, 2008 
may be accomplished by JPL’s issuance of a Unilateral Modification referencing this Option 
Provision.   
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ARTICLE 6.  EXHIBITS 

The following Exhibits are incorporated into this Contract: 
 
Exhibit I Bulk LN2  
 
Exhibit II Cryogenics & Gases Catalog 
 
Exhibit III Parts & Supplies Catalog 
 
Exhibit IV JPL JIT Operational Concept Document  
 
Exhibit V Electronic Data Interchange Trading Partner Agreement 
 
Exhibit VI JPL JIT Bar-Code Specification 
 
Exhibit VII JPL JIT Product Packaging and Delivery Instructions 
 
Exhibit VIII Vendor System Certification  
 
Exhibit IX Product Identification Guidelines  
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IN WITNESS WHEREOF, the parties hereto have executed this Contract as of the day and year 
first above written. 
 
 

 
 

CALIFORNIA INSTITUTE OF TECHNOLOGY 
 
 
 

By _______________________________________ 
                                                                           Keith D. Hardy   

 
 
 
 

 
{TYPE NAME OF CONTRACTOR HERE} 

 
 
 
 

By _______________________________________ 
(Typed Name)  

 
 
 

__________________________________________ 
     (Title) 

Instructions to Subcontractor: Do not insert date on Preamble page. 

 


