	National Aeronautics and Space Administration

Lyndon B. Johnson Space Center

Houston, TX  77058
	    ORDER FOR SUPPLIES OR SERVICES
	Page  1 of 
	2

	1.  PURCHASE ORDER NO.
	2.  DATE OF ORDER
	NOTE:  MARK ALL PACKAGES AND PAPERS WITH ORDER NO.

	NAS 9-98100, DO 389

18-01
	See Block 11
	Certified for National Defense under DPAS (15 CFR 700) DO C9

	3.
ISSUING OFFICE
	4.  SHIP TO:
	Transportation Officer, NASA

	
NASA Johnson Space Center, Houston, TX  77058
	
	John F. Kennedy Space Center

	
Attn:
	Lawrence Kenyon 
	
	Building M6-744, SGS Warehouse

	
Org./Buyer:
	BN/Space Operations Procurement 
	
	Mark For:  NAS9-98100, DO 389

	Tel. No.:
	281-244-5767
	Fax:
	281-483-7890
	
	Purchase Order No:
	See Section F.6

	5.  CONTRACTOR
	TIN:
	
	6.  DELIVER ON OR BEFORE:

	Lockheed Martin Space Operations Company

Attn:  Tim Collins

595 Gemini 

Houston, TX  77058
	See Section F.2

	PHONE:
	281-853-3049
	
F.O.B. POINT:  See 
	See Section F.1

	7.  CONFIRMING ORDER:
	8.  BILLING ADDRESS:

	
FROM:
	
	
	NASA Johnson Space Center

	
TO:
	
	
	Attn:  LF231/Funding & Commercial Accounting Section

	
DATE:
	
	
	Houston, TX  77058

	
	Purchase Order No.:
	See Section G.3
	

	
	
	

	9.  TYPE OF ORDER:



	
	
	PURCHASE:  REFERENCE
	
	
	X
	DELIVERY:  Except for the Terms and Conditions of Purchase

	
	
	
Order listed on the following page, this delivery order is subject to

	
Please furnish the following on the terms and conditions specified 
	
instructions contained on this form and is issued subject to the

	
on this order.
	
terms and conditions of contract number:
	NAS 9-98100
	

	
	
	

	10.  DISCOUNT TERMS:
	11.

	See Section I.1
	BY
	Judy Ross
	
	11-27-2002
	

	
	
	CONTRACTING OFFICER
	
	DATE
	

	12.  SCHEDULE

	ITEM
NO.
	DESCRIPTION
	QUANTITY 
ORDERED
	UNIT
	UNIT
PRICE
	AMOUNT
	QUANTITY
ACCEPTED

	1.

2.


	The contractor shall provide development services in accordance with Attachment J-18 for the following requirements:

The contractor shall provide integration of the Institutional Computer Network (ICN) at KSC into a central network command and control center.   The contractor shall provide all design, development, configuration and installation of the Network Computer Center upgrades; including transition to operations and training in accordance with the requirements defined in CSOC-KSC-PLAN-002869 (Delivery Order 389, Attachment 1).

The contractor shall complete the project migration no later than end date for the Basic Contract, December 31, 2003.  


	
	
	
	
	

	13.  FOR JSC INTERNAL USE ONLY:
	14.  Total

	PURCHASE REQUEST NO.:
	See Section B.2
	
	COMP.
	
	PART.
	PPC:
	
	

	APPROPRIATION DATA:
	Not an Obligating Document
	$902,057

	ACCOUNTING CODE:
	
	

	REISSUE TO:
	
	

	15.  QUANTITIES IN “QUANTITY ACCEPTED” COLUMN HAVE BEEN:

	
	
	INSPECTED
	
	ACCEPTED
	
	RECEIVED

	TO CONFORM TO THE CONTRACT.
	BY
	
	
	
	

	ACCEPTANCE WILL BE AT JSC UNLESS OTHERWISE NOTED.
	
	Authorized U.S. Government Representative
	
	Date
	

	JSC Form 1429 (Rev June 26, 2000) (MS Word August 1995)


	CONTRACTOR


NAS 9-98100, Delivery Order 389

Page 2 of 2

3.
Delivery Order Value:

	Estimated Cost
	$822,069

	Maximum Available Award Fee
	$  63,990

	Maximum Available Lookback Fee
	$  15,998

	Total Maximum Value
	$902,057


4.
Delivery Instructions:

The materials required for performance of this delivery order shall be delivered to the address specified on Page 1, 

Section 4.   Vendor deliveries will be accepted only during normal operating hours from 8:00 a.m. to 3:30 p.m.  

5.
The Award Fee Distribution for this delivery order is as follows:

	Evaluation Period
	Estimated AF Earned/Available

	
	

	October 1, 1998- June 30, 1999
	No change

	July 1, 1999 – December 31, 1999
	No change 

	January 1, 2000 – June 30, 2000
	No change

	July 1, 2000 – December 31, 2000
	No change

	January 1, 2001 – June 30, 2001
	No change

	July 1, 2001 – December 31, 2001
	No change

	January 1, 2002 – June 30, 2002
	No change 

	July 1, 2002 – December 31, 2002
	$  4,922 

	January 1, 2003 – June 30, 2003
	$29,534 

	July 1, 2003 – December 31, 2003
	$29,534 

	 
	 

	Total AF Earned/Available for Basic 
	$63,990 

	 
	 

	“LOOKBACK” PERIOD
	 

	October 1, 1998 – December 31, 2000
	No Change

	January 1, 2001 – December 31, 2003
	$ 15,998 

	Total Available LF for Basic 
	$ 15,998
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2

