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F.1
3.1-1  Clauses and Provisions Incorporated by Reference (December 2005)

This screening information request (SIR) or contract, as applicable, incorporates by reference the provisions or clauses listed below with the same force and effect as if they were given in full text. Upon request, the Contracting Officer will make the full text available, or offerors and contractors may obtain the full text via Internet at: 

http://conwrite.faa.gov (on this web page, select "Search and View Clauses").

3.10.1-9   
Stop-Work Order (October 1996)

3.10.1-11  
FAA Delay of Work (April 1996)

F.2
Period of Performance

The contract award period of performance under this contract will commence upon the effective date of the award through 6 years thereafter unless extended in writing by both parties.

BASE REQUIREMENT – Six years after date of contract award.
OPTION PERIOD ONE - : The period of performance for Option Period One, if exercised, is two years.
OPTION PERIOD TWO: The period of performance for Option Period Two, if exercised, is two years.
F.3
EXERCISE OF OPTIONS  

The Government may at any time before the dates set forth in Section B exercise any or all options by giving written notice to the Contractor.  Prior to the exercise of any Option(s), the Contractor must obtain FAA approval of the First Article System.  

F.4 
3.2.4-35  OPTION TO EXTEND THE TERM OF THE CONTRACT

a. The Government may extend the terms of this contract by written notice to the Contractor within 10 calendar days; provided that the Government shall give the Contractor a preliminary written notice of its intent to extend at least 30 calendar days before the contract expires.  The preliminary notice does not commit the Government to an extension.

b.  If the Government exercises this option, the extended contract must be considered to include this option provision.

c.  Unless agreed to in writing by both parties, the total duration of this contract, including the exercise of any options under this clause, is from the date of contract award through 72 months after contract award.

F.5  
UNILATERAL EXERCISE OF THE OPTIONAL REQUIREMENT

Options may be exercised anytime prior to the expiration of the current base requirement contract term. The Government may unilaterally extend the term of this contract by exercising the option prior to the effective date of the option. 
F.5  
UNILATERAL EXERCISE OF THE OPTIONAL REQUIREMENT Con’t.
If the Government exercises the option, the extended contract must be considered to include this option provision.  Unless otherwise extended by mutual agreement of both parties, the performance period of Option Year I, (if exercised) must not extend beyond 24 months from exercise of Option Year I. 

Unless otherwise extended by mutual agreement of both parties, the performance period of Option Year II, (if exercised) must not extend beyond 24 months from exercise of Option Year II. 

F.6
Place of Performance

Performance under this contract will take place primarily in Alaska.   To a lesser degree, performance will take place within the lower 48 states.  Limited performance in other locations may also be required.  

F.7
Performance of Work at FAA Facilities
Any of the work under this contract which is performed by the Contractor or any of its subcontractors on premises under FAA control is subject to all provisions of this contract governing such work and the following: (a) all Contractor personnel must, at all times conspicuously display a distinctive badge provided by DOT/FAA or the Contractor, identifying such personnel as employees of the Contractor, and must observe such security regulations as are in effect for the particular premises involved; (b) the Contractor agrees that this is a non-personal services contract; that, for all the purposes of the contract, the Contractor is not, nor will it hold itself out to be, an agent or partner of, or in joint venture with the FAA; and that it will neither supervise nor accept supervision from FAA employees; (c) the Contractor must designate to the Contracting Officer, in writing, an on-the-premises representative to serve as the point of contact for the Contracting Officer and COTR; (d) performance of work on FAA premises must be confined to the area(s) specified by the Contracting Officer and/or COTR.

F.8
Type of Contract

The contract type is 1) firm fixed-price CLINS 0001-0099 and Managed Service CLINS 1001-1099, 2)  Time and Material CLINS 0100 and 1100) and 3) Cost plus fixed fee CLINS 2001 A-G, 2002 A-E, 2003 A-D, and 2004 A. 
F.9
Delivery Schedule 

See Appendix 1 “Delivery Schedule”.
F.10
PLACE OF DELIVERY

The Contractor must prepare and submit deliverable items in accordance with the individual CDRLs.  An original copy of all deliverable reports must be submitted to the COTR, unless otherwise directed at the following address:

F.10
PLACE OF DELIVERY Con’t
Federal Aviation Administration

Operation Services Group, AJB-21

800 Independence Avenue, SW

Washington, D.C.  20591

Attn: Ms. Barbara Jackson/Program Manager/COTR

Email address: Barbara.Jackson@faa.gov
A copy of the Monthly Status Reports must be submitted to the Contracting Officer, unless otherwise directed at the following address:

Federal Aviation Administration

Business and Acquisition Organization (ATO-A)

800 Independence Avenue, S.W. Room 335

Washington, D.C.  20591

Attn:  Ms. Vickie Gordon 

Email address: Vickie.Gordon@faa.gov
Except for those deliverables where the urgency of receipt of the deliverables by the FAA necessitates the use of the most expeditious method of delivery, deliverables under this contract must be mailed by first-class mail.  The Contractor must not utilize certified or registered mail or private parcel delivery service for the distribution of deliverables under this contract without the advance approval of the COTR.
All deliverable items required by this contract will be shipped F.O.B. Destination, within
the consignee’s premises, with all mailing and transport expenses prepaid by the Contractor

F.11
REQUEST FOR SHIPPING INSTRUCTIONS

a. The Contractor must request in writing, shipping instructions at least 30 calendar days before the Contractor expects to make shipment.  Failure to provide required information may delay shipping instructions.  The request must include the following information:

1. Expected date of shipment;
2. Number of units to be shipped and unit of issue;
3. Part number or National Stock Number (NSN);
4. Contract line item(s) involved;
5. Current Contract unit price of each Contract line item to be shipped;
6. Whether or not commercial bill of lading forms and procedures are necessary;
7. Weight and dimensions of the shipment (if unknown, an estimate must be provided); and

8. Whether or not any specialized carriage is necessary.

b. If the Contractor is shipping (GFE, the Contractor must include in its request for shipment, the following statement:
F.11
REQUEST FOR SHIPPING INSTRUCTIONS CON’T

 “This is Government Furnished Equipment (GFE) previously provided for modification, reconfiguration, or incorporation as a line item under the Contract.”
c. The request for shipping instructions must include a copy of the original shipping document(s) received with the GFE being returned.  
d. The CO will initiate FAA Form 4500-1 authorizing shipment and will forward the 4500-1 to the Transportation Officer who will make shipping arrangements.  The Contractor must ship IAW the instructions within the 4500-1 and cannot ship until the 4500-1 is received.  

e. If any changes are required in price, quantity, weights, or measures, etc., the Contractor must notify the CO so that a new 4500-1 can be issued.  Contractor failure to observe these requirements may delay payment of its invoice.

f. If any Contract line item is to be delivered F.O.B. point of origin, the Transportation Office will furnish Government Bills of Lading to the Contractor or authorize the use of Commercial Bills of Lading as provided under paragraph (f) below.

g. The Transportation Officer may authorize the Contractor to use Commercial Bills of Lading in lieu of Government Bills of Lading if the per shipment charges do not exceed $100.  In such cases, the Contractor must prepay transportation charges and the charges may be included as a separate item on the invoice.  A copy of the receipted freight bill must be included with the invoice.

h. Partial shipments (shipments of less than one complete line item unit) are not authorized unless approved in advance by the CO.  Authorization of a partial shipment will not be authorized unless the CO determines that a benefit to the FAA will be realized or that a partial shipment is necessary.
F.12
CDRL SUBMISSIONS

Days listed in the CDRL are calendar days.  Regarding all CDRLs, if the delivery date falls on a Saturday or Holiday, which is on a day other than a Monday, the deliverable will be received by the FAA on the preceding workday.  If the delivery date falls on a Sunday or a Monday holiday, the deliverable must be received on the following workday.

F.13
DEFINITION OF “DAYS” 

All references in the Contract to “days” must be interpreted as “calendar” days unless specifically identified otherwise.

APPENDIX 1 - DELIVERY SCHEDULE

This is an estimate only and does not obligate the FAA to purchase or exercise any option.  The FAA may exercise the listed CLINs at any time during the contract period.
	CLIN
	DESCRIPTION
	QTY
	UNIT
	DATE DUE

	0001
	Work Station Sys (Kenai)
	30
	ea
	5 months ACA

	0002
	Work Station Sys (Juneau)
	18
	ea
	7 months ACA

	0003
	Work Station Sys (Fairbanks)
	25
	ea
	 8 months ACA

	0004
	Work Station Sys (Ketchikan
	4
	ea
	8 months ACA

	0005
	Work Station Sys (Sitka)
	3
	ea
	8 months ACA

	0006
	Work Station Sys (Dillingham)
	4
	ea
	8 months ACA

	0007
	Work Station Sys (Iliamna)
	3
	ea
	8 months ACA

	0008
	Work Station Sys (Homer)
	3
	ea
	9 months ACA

	0009
	Work Station Sys (McGrath)
	3
	ea
	9 months ACA

	0010
	Work Station Sys (Nome)
	4
	ea
	9 months ACA

	0011
	Work Station Sys (Palmer)
	4
	ea
	9 months ACA

	0012
	Work Station Sys (Talkeetna)
	3
	ea
	9 months ACA

	0013
	Work Station Sys (Cold Bay)
	3
	ea
	10 months ACA

	0014
	Work Station Sys (Barrow)
	3
	ea
	10 months ACA

	0015
	Work Station Sys (Deadhorse)
	3
	ea
	10 months ACA

	0016
	Work Station Sys (Kotzebue)
	4
	ea
	10 months ACA

	0017
	Work Station Sys (Northway)
	3
	ea
	10 months ACA

	0018
	Work Station Sys AFSIAG)
	3
	ea
	10 months ACA

	0019
	Work Station Sys (Anchorage ZAN)
	2
	ea
	5 months ACA

	0021
	Work Station Sys (WJHTC)
	20
	ea
	3 months ACA

	0022
	Work Station Sys (SOC)
	6
	ea
	7 months ACA

	0023
	Work Station Sys (HQ)
	5
	ea
	18 months ACA

	0024
	Movable Training Station
	10
	ea
	5 months ACA

	0025
	Portable Work Station
	5
	ea
	12 months ACA

	0026
	Remote Terminals
	20
	ea
	12 months ACA

	0027
	Work Station Sys (AAWU)
	1
	ea
	12 months ACA

	0028
	Interface Capability Spec
	As specified in CDRL

	0029
	Program Management Plan
	As specified in CDRL

	0030
	Transition Implem. Plan
	As specified in CDRL

	0031
	In-Service Reports
	As specified in CDRL

	0032
	Provisioning Conference
	As specified in CDRL

	0033
	Spares
	TBD

	0034
	Sys/Subsystem Spec
	As specified in CDRL

	0035
	Sys/Subsystem Design Spec
	As specified in CDRL

	0036
	Site Installation Eng. Drawings
	As specified in CDRL

	0037
	Installation Plan
	As specified in CDRL

	0038
	Site Surveys
	  As specified in CDRLs

	0039
	Implementation Site Reports
	  As specified in CDRLs

	0040
	Item Development Spec
	  As specified in CDRLs

	0041
	Human Eng. Program Plan
	As specified in CDRL

	0042
	Quality System Plan
	As specified in CDRL

	0043
	Program Trouble Report Database
	As specified in CDRL

	0045
	Program Status Reports
	  As specified in CDRL

	0051
	Preliminary Design Review
	  As specified in CDRL

	0052
	Critical Design Review
	 As specified in CDRL

	0053
	Security
	  As specified in CDRLs

	0054
	Sys Requirement Reviews
	As specified in CDRL

	0056
	Sys Engineering Mgmnt Plan
	As specified in CDRL

	0058
	Site Acceptance Test,
	  As specified in CDRLs

	0059
	Development Test
	  As specified in CDRLs

	0060
	Configuration Audit Plan
	 As specified in CDRL

	0061
	Production Accept. Tests
	  As specified in CDRLs

	0063
	Contractor’s Master Test Plan
	As specified in CDRL

	0064
	Configuration Mgmnt. Plan
	As specified in CDRL

	0065
	FCA
	As specified in CDRL

	0066
	PCA
	As specified in CDRL

	0067
	Integrated Support Plan
	As specified in CDRL

	0068
	System User Manual
	As specified in CDRL

	0069
	Operations Manual
	As specified in CDRL

	0070
	Maintenance Manual
	As specified in CDRL

	0071
	Tools & Test Equip. List
	As specified in CDRL

	0072
	Risk Analysis Summary Report
	As specified in CDRL

	0073
	Training Guidance Conference
	As specified in CDRL

	0074
	Training Dev for FAA Trainers
	As specified in CDRLs

	0075
	Training Dev for 2nd level Eng.
	As specified in CDRLs

	0076
	Training Dev 1st Level Maint.
	As specified in CDRLs

	0077
	Training Dev for Test & Eval.
	As specified in CDRLs

	0078


	Training Dev for Advanced 2nd

Level Engineering Support
	As specified in CDRLs

	0079


	Training Dev for Advanced 2nd

Level Engineering
	As specified in CDRLs

	0080


	Training Dev for Flight Service

Specialist
	As specified in CDRLs

	0081
	Training Dev for Site Supervisors
	As specified in CDRLs

	0082
	Training Dev for Sys Administrators
	As specified in CDRLs

	0083
	Update Training
	As specified in CDRLs

	0084
	Training 2nd Level Engineering
	As specified in CDRLs

	0085
	Training 1st Level Maintenance
	As specified in CDRLs

	0086
	Training for FAA Trainers
	As Required

	0087
	Training for T&E
	As Required

	0088


	Training for Advanced 2nd level

Engineering
	As Required

	0089
	Training for Advanced 2nd level

Engineering
	As Required

	0090
	Task & Skills Report
	As specified in CDRLs

	0091
	Software Management Documents
	As specified in CDRLs

	0092
	Technical Data Package
	As specified in CDRL

	0093
	Component Report
	As specified in CDRL

	0094
	Asset Identification Report
	As specified in CDRL

	0095
	Licenses and Warranties
	As Required

	0096
	Source Code and

Manufacturing Plan
	As specified in CDRL

	0097
	2nd level Engineering

Maintenance Handbook
	As specified in CDRL

	0098
	Maintenance Transition Plan
	As specified in CDRL

	0099
	Exit Transition Plan
	As specified in CDRL


DELIVERY SCHEDULE FOR TIER 1 
	CLIN
	DESCRIPTION
	QTY
	UNIT
	DATE DUE

	2001
	WEATHER BRIEFING
	1
	Lot
	12 months ACA

	2001A
	Graphical Wx Briefing IAW
	1
	Lot
	12 months ACA

	2001B
	Trend Briefing Overlay IAW
	1
	Lot
	12 months ACA

	2001C
	NOTAM Overlays IAW
	1
	Lot
	12 months ACA

	2001D
	Delta Wx Briefing IAW
	1
	Lot
	12 months ACA

	2001E
	Digital NOTAMs IAW
	1
	Lot
	12 months ACA

	2001F
	ATTV IAW
	1
	Lot
	12 months ACA

	2001G
	AVTT IAW
	1
	Lot
	12 months ACA

	2002
	IN-FLIGHT PROCESSING
	1
	Lot
	12 months ACA

	2002A
	Airport Advisory Display IAW
	1
	Lot
	12 months ACA

	2002B
	Digital Flight Process Slips IAW
	1
	Lot
	12 months ACA

	2002C
	Handwriting Input Devices IAW
	1
	Lot
	12 months ACA

	2002D
	Automated Flight Plan Tracking IAW
	1
	Lot
	12 months ACA

	2002E
	Flight Related Updates IAW
	1
	Lot
	12 months ACA

	2003
	REMOTE ACCESS
	1
	Lot
	12 months ACA

	2003A
	Web Portal IAW
	1
	Lot
	12 months ACA

	2003B
	Remote Pilot Terminals IAW
	1
	Lot
	12 months ACA

	2003C
	RMM IAW
	1
	Lot
	12 months ACA

	2003D
	Internet Access IAW
	1
	Lot
	12 months ACA

	2004
	PERFORMANCE METRICS
	1
	Lot
	12 months ACA

	2004A
	Call Monitoring IAW
	1
	Lot
	12 months ACA
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