Sharp's Audio Visual
Systems Quotation

Prepared For

Mozilla Vancouver

4-Dec-2013
(This quotation is valid for 30 days)



sharp's audio visual

Air Mozilla Commons-Audio System

QrY SKU

Audio Visual Sources
6 sk

1 *k

Audio Processing

1 CDi 1000
Loudspeakers
10 8001 6671
Microphones
4 SLX124/85/SM58-J
3
6 UA221
UA8100
1 MX4185/C
2 UA820J
Conferencing
1 930-151-881
1 910-151-825

DESCRIPTION

Clock Audio-C8SEB RF (Black)-Ceiling Mics
Wohler-AMP1A-30-Rack monitor

Crown Amplifier

Tannoy Diét Weatherproof Surface Mount
Speaker Complete With Yoke Bracket &
Transformer - White (Single) (Painted by
Sharps)

Shure Combo System With SLX4 Diversity
Receiver, SLX1 Bodypack Transmitter,
Microflex WL185 Cardioid Lavalier
Microphone, & SLX2/SM58

Shure Anfenna Kit

Shure 100" BNC to BNC Cable For Remote
Antenna Mounting

Shure 18" Gooseneck Cardioid Condenser
Microphone

Shure 1/2-Wave Dipole Receiver Antenna
Receiver

Clearone Coverge Pro 880T & Converge Pro 8i

Clearone Converge Pro VH20 Voice Over
Internet Protocol Telephone Interface

SUBTOTAL: Air Mozilla Commons-Audio System

4-Dec-2013

Air Mozilla Commons-Audio System

QAPEXAEWHD28

Corey Furnell

QUOTATION FOR

Mozilla Vancouver

PRICE

374.53
1,830.18

9211.34

217.89

848.39

155.18
233.51

223.26

30.74

7.590.29
1,012.97

EXTENDED

2,247.18
1,830.18

9211.34

2,178.90

3.393.56

931.08
467.02

223.26

61.48

7,590.29
1.012.97

20.847.26
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Air Mozilla Commons-Control System

QrY SKU

Signal Distribution
1 XAN-DL85K

Audio Visual Sources
-I sk

1 *k

'I k%
Control System

1 PRO3
Existing Equipment

1 Existing

DESCRIPTION

Xantech Plasma/LCD/CFL Proof Designer Dinky
Link Kit

Panasonic-AW-RP50N-Camera confroller

Launchport-Basestation-Launch Port base
station
Launchport-Sleevs AP.3-Launch Port Sleeves

Crestron Description: 3-Series Control System®

Existing-iPad & WAP

SUBTOTAL: Air Mozilla Commons-Control System

4-Dec-2013

Air Mozilla Commons-Control System

QAPEXAEWHD28 Corey Furnell

PRICE

160.28

1,935.20
197.82

148.36

3,378.48

0.00

EXTENDED

160.28

1,935.20
197.82

148.36

3,378.48

0.00
5.820.14
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Air Mozilla Commons-Display System

QrY

Audio Visual Sources

2

SKU

ok

*k

Mounting Hardware

2

2
Furniture

1

SUBTOTAL: Air Mozilla Commons-Display System

4-Dec-2013

PSMH2685
RLF2

PFMUB

DESCRIPTION

Panasonic-TH85PB1U-85" Professional Plasma

TV Display

Samsung-ME55C 55" Edge-Lit LED LCD

Integrated TV Display

Chief Heavy Duty Static Wall Mount
Chief 32"-52" Universal Fixed LCD Mount

Chief Large Confidence Monitor Cart 3'to 4', A

Lightweight Mobile

Air Mozilla Commons-Display System

QAPEXAEWHD28

Corey Furnell

PRICE

21,741.50

2,486.26

640.74
90.40

692.50

EXTENDED

43,483.00

7,458.78

1,281.48
180.80

692.50

53.096.56
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Air Mozilla Commons-Labour - Materials

QTY SKU DESCRIPTION
Existing Equipment
1 Existing Remote Control Programming (By AVDG)
Labour
PROGRAMMING Sharps System/DSP Programming
PARKING Sharps Parking
ADS Sharps Advanced Disposal Surcharge

Materials, Labour and Freight to Install the System

SUBTOTAL: Air Mozilla Commons-Labour - Materials

4-Dec-2013 Air Mozilla Commons-Labour - Materials

QAPEXAEWHD28 Corey Furnell

PRICE

0.00

EXTENDED

0.00

1,280.00
400.00
163.00

24,073.92

25.916.92
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Air Mozilla Commons-Rack, Accessories, and Misc.

Materials
QTY SKU

Signal Distribution
1 60-190-01

Audio Visual Sources
2 *%k

5 ok

*k

] *k

Equipment Rack
1 CFR-12-16

3 OCAP-2

UTR1
SF1
SF2
5-RS16

- N A~ N

Existing Equipment
1 Existing

SUBTOTAL: Air Mozilla Commons-Rack, Accessories, and Misc.

Materials

4-Dec-2013

DESCRIPTION

Extron RSU 129 Universal Rack Shelf Kit

Middle Atlantic PDS-1615R 160UT 15A
3STGSEQ 2STGSRG

Custom Wall and Floor Box Plates
Display Wall Plates
AVDG-Custom-AVDG Logo Panel

Middle Atlantic 12-Space Cabinet Frame
Equipment Rack (Credenza)

Middle Atlantic 2-Space Open Clamping Rack
Shelf

Middle Atlantic 1U Rack Shelf

Middle Atlantic 1U Security Cover

Middle Atlantic 2U Security Cover

Middle Atlantic 16" Bottom Runner Set

Credenza / cabinet to house equipment rack

Air Mozilla Commons-Rack, Accessories, and Misc. Materials

QAPEXAEWHD28 Corey Furnell

PRICE

87.23

200.15
73.78

22.40
82.60

236.08
40.00
27.33
24.13

28.52
27.97

0.00

EXTENDED

87.23

400.30
368.90

89.60
82.60

236.08
120.00
109.32

96.52

57.04
27.97

0.00
1.675.56
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Air Mozilla Commons-Video System

Signal Distribution

22

26-663-06

60-524-01

60-1160-01

70-1001-01

70-1001-02

70-1001-04

70-1001-03

26-614-02
26-667-03

70-678-08
26-649-06
26-566-02

Audio Visual Sources

2

AW-HE60SN

*ok

*k

ok

*k

sk

ok

*k

Control System

1
8

4-Dec-2013

DM-MD32X32
DM-RMC-SCALER-C

DMC-HD
DMCO-55

DM-TX-201-C

Extron 6" Ulfra Flexible High Speed HDMI Cable
(M-M)

Extron Cable Cubby 800 Surface Mount
Enclosure for Cables, AAPs, and AC Power
Outlets - Black Anodized

Extron SW4 HDMI LC Four Input HDMI Switcher
Extron Retractor XL VGA Extended Length
Cable Retraction System - VGA (M-M)

Extron Retractor XL PC Audio Extended Length
Cable Retraction System - 3.5 mm Stereo
Audio (M-M)

Extron Retractor XL HDMI Cable Retraction
System (M-M)

Extron Retractor XL Network CATSe Cable
Retraction System (M-M)

Extron 6' HDMI to DVI-D Cable (M-M)

Extron 3' MicroDigital Ultra-Flexible HDMI
Cable (M-M)

Exfron Refractor Filler Module

Extron 6' Single Link DVI-D Patch Cable (M-M)
Extron 6’ Micro VGA with Audio Cable (M-M)

Panasonic 1/3" Type Full-HD MQOS SDI-HD-SDI
PTZ Camera

ToteVision LED-500X3-3GSDI (Sub for JVC
DT-X51HX3)

Blackmagic-DFR-8321-C-P (Replacement
OGB3-FR-CN-P)
Marshall-V-R151DP-AFSD-Rack Preview
Monitor

Blackmagic-HyperDeck Studio-SSD Recorder
Hyper Deck

Epiphan-DVI2USB Solo-Image Share
Blackmagic-CONVOPENGSYNC-Sync
Generator Card
Blackmagic-BDLKULSDZMINREC-BM Mini
Recorder Capture

Crestron 32x32 DigitalMedia Switcher
Crestron Digital Media 8G+ Receiver & Room
Controller With Scaler

Crestron HDMI Input Card for DM Switchers
Crestron 4 DM 8G STP With 2 HDMI Output
Card

Crestron DigitalMedia 8G STP Transmitter 201

Air Mozilla Commons-Video System

QAPEXAEWHD28 Corey Fumnell

46.97

603.90

449.57

335.50

335.50

335.50

335.50

33.55
33.55

33.55

40.26
33.55

4,758.00

3.323.79

2,059.10

1,568.22

1,174.10

756.00
584.10

10,964.14
892.43

509.96
1,657.37

828.68

1,033.34

603.90

449.57

335.50

335.50

335.50

335.50

201.30
167.75

67.10

40.26
33.55

9.516.00

3,323.79

2,059.10

1,568.22

1,174.10

756.00
584.10

342.20

10,964.14
7,139.44

4,079.68
3.314.74

3.314.72
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4 DMC-C

3 DMC-SDI
DMCO-33

2 DMC-HD-DSP

1 DMC-DVI

Mounting Hardware

3 535-2000-223
Existing Equipment

1 Existing

1 Existing

2 Existing
1 Existing

Crestron DigitalMedia 8G+ Input Card for DM
Switchers

Crestron SDI Input Card for DM Switchers
Crestron Output Card For DM-MD8X8 &
DM-MD32X32 - Provides 4 HDMI With 4

Stereo Analog Audio Outputs

Crestron HDMI Input Card With DSP for DM
Switchers

Crestron DVI/RGB Input Card for DM Switchers

Vaddio Model 700 Wall Mount Bracket

Existing-Apple TV
Existing-Vidyo-HD-220-Codec (Pre Configured
by Client)

Existing-Satellite Reciever

Existing-XBOX< PS3, WII

SUBTOTAL: Air Mozilla Commons-Video System

4-Dec-2013

Air Mozilla Commons-Video System

QAPEXAEWHD28 Corey Fumnell

701.20

764.94

892.43

637.45

509.96

197.64

0.00
0.00

0.00
0.00

2,804.80

2,294.82

1,784.86

1,274.90

509.96

592.92

0.00
0.00

0.00
0.00

61.337.26
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Permits - Structural Engineering

QrTY SKU DESCRIPTION PRICE EXTENDED
Labour
Confract Labour Sharps LV Permit Fees 1,320.00
Confract Labour Sharps Structural Engineer 880.00
SUBTOTAL: Permits - Structural Engineering 2.200.00
4-Dec-2013 Permits - Structural Engineering Page 9 of 22

QAPEXAEWHD28 Corey Furnell



Vancouver-Large Video Conference- Labour - Materials

QTY SKU DESCRIPTION PRICE EXTENDED
Existing Equipment
1 Existing Remote Control Programming (By AVDG) 0.00 0.00
Labour
PROGRAMMING Sharps DSP Programming 640.00
ADS Sharps Advanced Disposal Surcharge 84.50
Materials, Labour and Freight to Install the System 39,198.33
SUBTOTAL: Vancouver-Large Video Conference- Labour - 15.848.91
Materials
4-Dec-2013 Vancouver-Large Video Conference- Labour - Materials Page 10 of 22

QAPEXAEWHD28 Corey Furnell



Vancouver-Large Video Conference-Audio System

QTY SKU
Audio Processing

1 60-850-01
Loudspeakers

6 8001 4240
Conferencing

1 930-151-825

2 910-001-013-W

DESCRIPTION

Extron XPA 2001-70V Mono Power Amplifier

Tannoy CVS 6 2-Way Ceiling Monitor Speaker -
Single

Clearone Converge Pro 880 + Converge Pro
VH20 Bundle
Clearone Ceiling Microphone Array Kit - White

SUBTOTAL: Vancouver-Large Video Conference-Audio System

4-Dec-2013

Vancouver-Large Video Conference-Audio System

QAPEXAEWHD28 Corey Furnell

PRICE

462.99

120.54

5,078.74

512.28

EXTENDED

462.99

723.24

5,078.74

1,024.56
7.289.53
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Vancouver-Large Video Conference-Control System

QrY SKU

Signal Distribution
2 XAN-DL85K

Audio Visual Sources

1 *k

'I k%
Conitrol System

1 CP3N
Existing Equipment

1 Existing

DESCRIPTION

Xantech Plasma/LCD/CFL Proof Designer Dinky
Link Kit

Launchport-Basestation-Launch Port base
station

Launchport-Sleevs AP.3-Launch Port Sleeves

Crestron 3-Series Control System®

Existing-iPad & WAP

SUBTOTAL: Vancouver-Large Video Conference-Control System

4-Dec-2013

Vancouver-Large Video Conference-Control System

QAPEXAEWHD28 Corey Furnell

PRICE

160.28

197.82

148.36

1,657.37

0.00

EXTENDED

320.56

197.82

148.36

1,657.37

0.00
2.324.11
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Vancouver-Large Video Conference-Display System
QTY SKU DESCRIPTION PRICE

Audio Visual Sources
2 ** Samsung-ME55C 55" Edge-Lit LED LCD 2,486.26
Integrated TV Display
Mounting Hardware
2 RLF2 Chief 32"-52" Universal Fixed LCD Mount 90.40

SUBTOTAL: Vancouver-Large Video Conference-Display System

4-Dec-2013 Vancouver-Large Video Conference-Display System

QAPEXAEWHD28 Corey Furnell

EXTENDED

4,972.52

180.80
5.153.32
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Vancouver-Large Video Conference-Rack, Accessories,
and Misc. Materials

QrY SKU

Signal Distribution
1 60-190-01

Audio Visual Sources

] sk
2 ok

1 *k

Equipment Rack
1 PS-8R-SERIESII

1 RL10-45
1 utv

DESCRIPTION

Extron RSU 129 Universal Rack Shelf Kit (Extron
XPA 2001)

Middle Atlantic-CSB-Rack Bases
Custom Plates
Middle Atlantic-Rack Shelves ETC

Furman Power Conditioner And Sequencer
With SMP

Middle Atlantic 45-Space Open Frame Rack
Middle Atlantic 1SP Vented Utility Shelf

SUBTOTAL: Vancouver-Large Video Conference-Rack,
Accessories, and Misc. Materials

4-Dec-2013

Vancouver-Large Video Conference-Rack, Accessories, and Misc. Materials

QAPEXAEWHD28 Corey Furnell

PRICE

87.23

115.69
22.40
0.00

335.26

182.87
34.92

EXTENDED

87.23

115.69
44.80
0.00

335.26

182.87
34.92

800.77
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Vancouver-Large Video Conference-Video System
QTyY

SKU

Signal Distribution

2

AN DN

60-524-01

26-663-06

70-1001-04

70-1001-03

70-1001-01

70-1001-02

70-261-01

70-678-08

70-090-11
26-617-01

Audio Visual Sources

1
1

*ok

*k

Control System

1
4
2

1

DM-MD8X8

DMC-HD

DM-RMC-SCALER-C

DMC-C

DMCO-53

DM-TX-201-C
HD-EXT2-C

DMC-DVI

Mounting Hardware

1

535-2000-232

Existing Equipment

1

4-Dec-2013

Existing

Existing
Existing
Existing

DESCRIPTION

Extron Cable Cubby 800 Surface Mount
Enclosure for Cables, AAPs, and AC Power
Outlets - Black Anodized

Extron 6" Ultra Flexible High Speed HDMI Cable
(M-M)

Extron Retractor XL HDMI Cable Retraction
System (M-M)

Extron Retractor XL Network CAT5e Cable
Retraction System (M-M)

Extron Retfractor XL VGA Extended Length
Cable Retraction System - VGA (M-M)

Extron Retfractor XL PC Audio Extended Length
Cable Retraction System - 3.5 mm Stereo
Audio (M-M)

Extron Cable Cubby AC Power Module

Extron Retractor Filler Module

Extron AAP Single Blank Plate - Black

Extron HDMI Male To DVI-D Female Adapter

Epiphan-DVI2USB Solo-Epiphan DVI-USB

Blackmagic-BDLKULSDZMINREC-BM Mini
Recorder Capture

Crestron 8x8 DigitalMedia Switcher

Crestron HDMI Input Card for DM Switchers
Crestron Digital Media 8G+ Receiver & Room
Controller With Scaler

Crestron DigitalMedia 8G+ Input Card for DM
Switchers

Crestron 2 DM 8G STP With 1 HDMI & 2 HDMI
With 2 Stereo Analog Audio Output Card
Crestron DigitalMedia 8G STP Transmitter 201
Crestron HDMI Over Shielded Twisted Pair
Extender

Crestron DVI/RGB Input Card for DM Switchers

Vaddio Wall Mount for EVI-HD7V & EVI-HD3V -
Black

Existing-VIDYO ROOM 220 (Pre Configured by
Client)

Existing-Sony Camera

Existing-Apple-Apple TV

Existing-Apple-Mac Mini

SUBTOTAL: Vancouver-Large Video Conference-Video System

Vancouver-Large Video Conference-Video System

QAPEXAEWHD28 Corey Fumnell

PRICE

603.90

46.97

335.50

335.50

335.50

335.50

127.49

33.55

13.42
26.84

908.60
171.10

2,741.04
509.96
892.43
701.20

1,274.90

828.68
637.45

509.96

118.58

0.00

0.00
0.00
0.00

EXTENDED

1,207.80

375.76

335.50

335.50

335.50

335.50

254.98

67.10

53.68
26.84

908.60
171.10

2,741.04
2,039.84
1,784.86
1,402.40

1,274.90

828.68
637.45

509.96

118.58

0.00

0.00
0.00
0.00

15.745.57
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Vancouver-Small Video Conf Typ of (2)-Control System

QTY SKU DESCRIPTION PRICE EXTENDED
Signal Distribution
2 XAN-DL85K Xantech Plasma/LCD/CFL Proof Designer Dinky 160.28 320.56
Link Kit
2 GS108T-200NAS Netgear Prosafe 8-Port Gigabit Smart Switch 144.78 289.56
Audio Visual Sources
2 * LaunchPort-BaseStation-Table Top Induction 197.82 395.64
charger
2 ok LaungchPort-AP.3 Sleeve-Sleeve White 148.36 296.72
Control System
2 MC3 Crestron 3-Series Control System - Includes 1,019.92 2,039.84
PW-2420RU

Existing Equipment

2 Existing Existing-load and WAP 0.00 0.00
SUBTOTAL: Vancouver-Small Video Conf Typ of (2)-Control 3.342.32
System

4-Dec-2013 Vancouver-Small Video Conf Typ of (2)-Control System Page 16 of 22

QAPEXAEWHD28 Corey Furnell



Vancouver-Small Video Conf Typ of (2)-Display System
QTY SKU DESCRIPTION PRICE

Audio Visual Sources
2 ** Samsung-ME46C-ME-C Series 46 Edge-Lit LED 1,784.16
LCD Integrated TV Display

Mounting Hardware

2 RLF2 Chief 32"-52" Universal Fixed LCD Mount 90.40
SUBTOTAL: Vancouver-Small Video Conf Typ of (2)-Display
System
4-Dec-2013 Vancouver-Small Video Conf Typ of (2)-Display System

QAPEXAEWHD28 Corey Furnell

EXTENDED

3,568.32

180.80
3.749.12
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Vancouver-Small Video Conf Typ of (2)-Labour -

Materials
QTY SKU

Existing Equipment
1 Existing
Labour
ADS

DESCRIPTION

Remote Control Programming (By AVDG)

Sharps Advanced Disposal Surcharge

Materials, Labour and Freight to Install the System

SUBTOTAL: Vancouver-Small Video Conf Typ of (2)-Labour -

Materials

4-Dec-2013

Vancouver-Small Video Conf Typ of (2)-Labour - Materials

QAPEXAEWHD28

Corey Furnell

PRICE

0.00

EXTENDED

0.00

63.50
54,833.79

15.698.96
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Vancouver-Small Video Conf Typ of (2)-Rack,
Accessories, and Misc. Materials

QTY SKU DESCRIPTION PRICE EXTENDED
Audio Visual Sources

2 % AVDG-Custom-AVDG Logo Panel 82.60 165.20

SUBTOTAL: Vancouver-Small Video Conf Typ of (2)-Rack, 165.20

Accessories, and Misc. Materials

4-Dec-2013 Vancouver-Small Video Conf Typ of (2)-Rack, Accessories, and Misc. Materials Page 19 of 22
QAPEXAEWHD28 Corey Furnell



Vancouver-Small Video Conf Typ of (2)-Video System

QrTY SKU
Signal Distribution

2 60-880-01
2 60-953-02
2 60-871-12
2 60-871-22
2 26-663-15
2 26-663-06
2 26-490-03

Audio Visual Sources

2 k%

Control System
2 DM-RMC-SCALER-C
2 DM-TX-201-C

Existing Equipment

2 Existing
2 Existing
2 Existing
2 Existing

SUBTOTAL: Vancouver-Small Video Conf Typ of (2)-Video System

CUSTOMER COMMENTS:

DESCRIPTION

Extron DXP 44 HDMI 4x4 HDMI Matrix Switcher
Exfron 4-Input USB Switcher

Extron USB Extender Tx Twisted Pair Extender
Transmitter

Extron USB Extender Rx Twisted Pair Extender
Receiver

Extron HDMI Ultra/15 15' Ultra Flexible High
Speed HDMI Cable (M-M)

Extron 6' Ultra Flexible High Speed HDMI Cable
(M-M)

Extron 12' VGA HD Molded Connecter With
Audio Cable (M-M)

Epiphan-DVI2USB Solo-Video Capture

Crestron Digital Media 8G+ Receiver & Room
Controller With Scaler
Crestron DigitalMedia 8G STP Transmitter 201

Existing-Vidyo-HD 50-Codec (Pre Configured
by Client)

Existing-Logitech- B910-Camera
Existing-Jabra-Speak 410-Microphone
Existing-Apple-AppleTV

TOTAL PRICE (EXCLUDING TAX):

PRICE

2,945.69

530.09

436.15

436.15

67.10

46.97

40.26

908.60

892.43

828.68

0.00

0.00
0.00
0.00

PRIOR TO AN ORDER BEING PLACED, WE REQUEST YOU TO ACKNOWLEDGE AND/OR RESPOND TO THE FOLLOWING:

You will be responsible for all needed network, cable raceway/conduit, cable television feed, telephone,
electrical, millwork, masonry, ceiling tile replacement, and painting alterations within the room.

Subject to final design review prior to order.

Tannoy Diét Speakers listed in spreadsheet are not point source. Should be Diédct. (Not priced in this

quotation)

The client will be responsible for appropriate wall backing at the display location

The client will be responsible for the removal of any existing asbestos within the building, prior to our arrival
The client will be responsible for the supply and costs of a hydraulic manilift / equipment lift.

CUSTOMER SCOPE STATEMENT:
As per Bid Docs

4-Dec-2013

Vancouver-Small Video Conf Typ of (2)-Video System

QAPEXAEWHD28 Corey Fumnell

EXTENDED

5,891.38
1,060.18
872.30
872.30
134.20

93.94

80.52

1,817.20

1,784.86

1,657.36

0.00
0.00

0.00
0.00

14.264.24

$255.275.75
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*Sign off of this quotation or providing an order constitutes acceptance of all terms and conditions

attached and the above scope statement

Name (Print): Signature:

Date: PO: Sharp's Signature:

A 25% deposit is required on all orders valuing $50,000.00 or more. Progress billing is in effect for all installation projects.
All equipment returns are subject to a 25% minimum restocking fee if cancelled by the customer affer signoff.

4-Dec-2013 Vancouver-Small Video Conf Typ of (2)-Video System Page 21 of 22
QAPEXAEWHD28 Corey Furnell



In order for Sharp’s Audio Visual to execute your audio visual integration project to the best of our

abilities we feel that expectations be defined for both parties. Please familiarize yourself with what you

can expect from the Sharp's Audio Visual process as well as what Sharp’s expects in order to run your

project as smoothly as possible. Please note, these are not ferms and conditions and any confract

Sharp’s signs with your organization take precedent over this document.

Our Customer's Expectations of Sharp's Audio Visual:

0 ® N o o A

10.

12.

Our Account Managers will review the final quote and scope of work with you to verify its validity and
accuracy.

Our Project Manager or Coordinator will contact you within five business days of Sharp's receiving your
purchase order.

Our Project Manager will work closely with you to manage the project timeline and formalize site
preparation requirements.

Our technicians will inform you of their arrival and departure from site as required.

Our technicians will perform safety checks and complete safety documentation as required.

Our technicians will ensure your site will remain appropriately tidy.

Change orders will be presented for your approval if required.

Our Project Managers will interact with designated site contacts and attend site meetings as required.
Our quality control process will occur throughout the completion of each install phase.

We will respond to any deficiencies within five business days of them being identified to the Project
Manager.

We will provide a completion check list at project sign off.

We will provide a customer satisfaction survey at the end of your project.

Sharp’s Expectations of Our Customers:

> wN

@

4-Dec-2013

You have reviewed and agree with the scope of work on our quotation.

You have reviewed and agree with our terms and conditions.

You will pay on Net 30 terms and in a progress billing format.

You will provide the appropriate contact information for onsite contacts, invoicing and final
commissioning.

You will endeavor to provide onsite secure storage for the duration of the project.

You agree to pay a 25% deposit on projects greater than $50,000.00 in value.

You understand that special order items are subject to special deposits, restocking and delivery
conditions.

You will have your site requirements completed prior to our technicians arrival.

You will work closely with Sharp’s on the project timeline and site availability, and communicate any delays

with a minimum of one week notice.

You will sign off on the project once it is completed to agreed scope of work.

You will respond promptly to change orders with a new or revised purchase order as to keep the work on
schedule.

Complete our customer survey at the end of the project for a chance to win a valuable prize.

Vancouver-Small Video Conf Typ of (2)-Video System

QAPEXAEWHD28 Corey Fumnell
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