Contract NAS 9-20000


 ATTACHMENT J-21

FACILITIES AND ENVIRONMENTAL PROJECTS

ITEM 

CO/SA


TITLE






CONTRACT VALUE
TOTAL FUNDING

Basic

Roll through from NAS 9-13309 and NAS 9-13350,
$2,737,557 
$2,737,557

Roll through from NAS 10 -10900, and CofF new start at KSC
$6,126,671
$6,126,671*

1
4/33
Soil Borings and Chemical Analyses for Parcels I and 
$70,000
   $70,000

2
13/43
Replacement of Chillers at Palmdale
$784,829
$845,300

3
S-156
Vacation of Parcels 3, 4, 5, and 6 at the NASA Industrial
$838,278
$838,278



Plant in Downey, CA

4
123 - 202
VAB Fall Protection
$473,426
473,426

5
DP - 239
Pad A RSS Firex Upgrade





$499,999

$499,999

6.  
n/a - 254
DCMDW Reimbursable Occupancy Costs



$396,194

$396,194

7.
n/a - 272
Pad A Elevator Modification and Refurbishment


          $2,299,993
          $2,299,993

8.
S/A

Platform and Fall Protection Projects



             $856,040
             $856,040

9.
S/A

500 Foot Weather Tower Mod





$1,122,385
          $1,122,385

10.
SA-308
Pad A 9099 Tower Refurb.





$492,524

$492,524

11.
268/330
Parachute Refurbishment Facility Rehabilitation
$1,122,925
$1,122,925

12.

 SA 337

Pad A/B Pneumatic Tubing Refurb/Design



$310,530

$310,530

13.

 SA 344

Reliability Centered Maintenance (RCM)




$347,464

$347,464

14.

 SA 348
            Safe Haven VAB Modifications 





$1,846,745
          $1,846,745

15.

 SA 362
            Palmdale Bldg. 150 Re-roof Design Study



 N/A


$28,400

16.
SA 374
DCMDW Reimbursable Occupancy Costs



$328,034

$323,267
       17.
SA 433
Modify Pad B Hinge Column Crossover




$534,581

$534,581

18.
SA 433
Refurbish Pad B 9099 Interface Tower




$516,557

$516,557

19.
SA 455
Pad A/B Vessel Refurbishments





$3,419,106

$3,419,106

20.
SA 511
Refurbishment to the E&A and ASTF




$121,935

$121,935

21.
S/A 529
MLPs LVP/
$450,009

$450,009



Critical Lifting/



Grounding Upgrade 



Design

22.
       S/A 571
RPSF Crane 








& S/A 802        Hoist Trolley Motor Drive                                                                              $1,339,377
$1,339,377

23
S/A 612
VAB Electrical Mods.
$138,533
$138,533

24
S/A 612
Pads A/B Pneumatic Tubing Replacement
$2,309,116
$2,309,116
25
      S/A 647
      PCR and RSS 







$119,916

$119,916



      Wall Panels, Pads



      A & B Study

26

 S/A 652
Re-Roof Building 150 at Palmdale




$474,040

$474,040

27
S/A 670
LC-39 Area Fall Protection
   $1,390,416

$1,390,416

28
S/A 683
Revitalize Low Power Voltage Systems,
               


$75,340    

$75,340

                                                    VAB Phase 3 Design

29

 S/A 683
Revitalize Low Power Voltage Systems,




$77,983

$77,983

                                       VAB Phase 4 Design

30

 S/A 683 
Modify VAB High Bay 1&3 Platform Hoist Control Circuit 


$75,847

$75,847





Design

31

 S/A 684
Refurbish Cable Trays, Pads A & B




$209,680

$209,680

32
S/A 696
VAB Operations Assessment Study
$77,713
$77,713

33
S/A 717
Low Voltage Power VAB Phase I Implementation
$1,082,942
$1,082,942
34
S/A 718
Refurbish RSS Drive Truck Bogies, Pads A&B Design
$230,933
$230,933

35
S/A 773
Revitalize VAB Low Voltage Power System, Phases 5 and 6
$149,798
$149,798

36
S/A 796
Refurbish VAB Horizontal & Vertical Doors and Openings - 
$1,364,578
$1,364,578



Engineering Design Phase

37
S/A 818
Emergency Egress
$861,966
$861,966



Lighting System Upgrade

38
S/A 820
PCR & FRCS
$1,167,017
$1,167,017



Wall Panels, Pad A


39
S/A 824
Design Replacement 100% Outside Air
$47,942
$47,942



Air-Handling Unit, Bldg. L6-247

40
S/A 831
Modify Pad A Hinge Column Crossover
$149,958
$149,958
41
S/A 834
Low Voltage Power, VAB
$930,275
$930,275



Phase 2 Construction


*  These costs are included in the Program Provisioning Cost line item of the contract.

J-21


