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Project Name:

PRA-FOOT 15A32
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Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

TN
SEVIER
FOOTHILLS PARKWAY

Sterling, VA
P.Schaad/J. Lowe
07/31/07

Signed:  Peggy L. Schaad

Title:  Contract Specialist                                                             Date:   8/13/07

Contract Awarded to:   Charles Blalock & Sons                                                    Date: ______________

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Bid Schedule  A

Charles Blalock & Sons, inc.
P. O. Box 4750
Sevierville, TN  37864-4750

 6,257,793.00

Engineer's Estimate 5,449,587.30
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15101-0000 LPSM MOBILIZATION
Charles Blalock & Sons, inc. ALL 670,000.00    670,000.00
ENGINEER'S ESTIMATE 490,000.00    490,000.00

15201-0000 LPSM CONSTRUCTION SURVEY AND STAKING
Charles Blalock & Sons, inc. ALL 175,000.00    175,000.00
ENGINEER'S ESTIMATE 56,000.00     56,000.00

15401-0000 LPSM CONTRACTOR TESTING
Charles Blalock & Sons, inc. ALL 141,000.00    141,000.00
ENGINEER'S ESTIMATE 45,000.00     45,000.00

15705-0100 LNFT SOIL EROSION CONTROL, SILT FENCE
Charles Blalock & Sons, inc. 300 12.00      3,600.00
ENGINEER'S ESTIMATE 15.00      4,500.00

15706-0200 EACH SOIL EROSION CONTROL, CHECK DAM
Charles Blalock & Sons, inc. 10 1,000.00     10,000.00
ENGINEER'S ESTIMATE 500.00      5,000.00

15706-1400 EACH SOIL EROSION CONTROL, INLET PROTECTION TYPE D
Charles Blalock & Sons, inc. 4 1,000.00      4,000.00
ENGINEER'S ESTIMATE 325.00      1,300.00

20301-0200 EACH REMOVAL OF BOULDERS
Charles Blalock & Sons, inc. 4 1,000.00      4,000.00
ENGINEER'S ESTIMATE 225.00        900.00

20301-1000 EACH REMOVAL OF FRAME AND GRATE
Charles Blalock & Sons, inc. 3 1,200.00      3,600.00
ENGINEER'S ESTIMATE 435.00      1,305.00

20301-1400 EACH REMOVAL OF INLET
Charles Blalock & Sons, inc. 2 3,500.00      7,000.00
ENGINEER'S ESTIMATE 1,800.00      3,600.00

20301-2400 EACH REMOVAL OF SIGN
Charles Blalock & Sons, inc. 175 100.00     17,500.00
ENGINEER'S ESTIMATE 50.00      8,750.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-FOOT 15A32
PRA-FOOT 15A32 - BASE SCHEDULE

Date: 08/13/07

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   2

Bid Schedule  A

20302-1400 LNFT REMOVAL OF GUARDRAIL, TIMBER
Charles Blalock & Sons, inc. 1,145 16.00     18,320.00
ENGINEER'S ESTIMATE 5.00      5,725.00

20302-1600 LNFT REMOVAL OF PAVED WATERWAY (Rubble)
Charles Blalock & Sons, inc. 15 75.00      1,125.00
ENGINEER'S ESTIMATE 40.00        600.00

20302-2100 LNFT REMOVAL OF PIPE CULVERT
Charles Blalock & Sons, inc. 200 50.00     10,000.00
ENGINEER'S ESTIMATE 50.00     10,000.00

20303-1600 SQYD REMOVAL OF PAVEMENT, ASPHALT
Charles Blalock & Sons, inc. 1,750 12.00     21,000.00
ENGINEER'S ESTIMATE 11.00     19,250.00

20315-0000 LNFT SAWCUTTING PAVEMENT
Charles Blalock & Sons, inc. 12,000 2.75     33,000.00
ENGINEER'S ESTIMATE 5.00     60,000.00

20401-0000 CUYD ROADWAY EXCAVATION
Charles Blalock & Sons, inc. 700 35.00     24,500.00
ENGINEER'S ESTIMATE 20.00     14,000.00

20401-0000 CUYD ROADWAY EXCAVATION (SLOPE)
Charles Blalock & Sons, inc. 1,000 90.00     90,000.00
ENGINEER'S ESTIMATE 173.00    173,000.00

20425-1000 LNFT DITCH, EXCAVATION
Charles Blalock & Sons, inc. 460 20.00      9,200.00
ENGINEER'S ESTIMATE 3.50      1,610.00

20426-2000 CUYD DITCH, EXCAVATION BY HAND
Charles Blalock & Sons, inc. 20 200.00      4,000.00
ENGINEER'S ESTIMATE 400.00      8,000.00

20701-1300 SQYD EARTHWORK GEOTEXTILE, TYPE IV-B
Charles Blalock & Sons, inc. 600 8.00      4,800.00
ENGINEER'S ESTIMATE 10.00      6,000.00
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21101-1000 SQYD ROADWAY OBLITERATION, METHOD 1
Charles Blalock & Sons, inc. 350 20.00      7,000.00
ENGINEER'S ESTIMATE 12.00      4,200.00

25102-2000 TON PLACED RIPRAP, CLASS 2
Charles Blalock & Sons, inc. 25 100.00      2,500.00
ENGINEER'S ESTIMATE 100.00      2,500.00

25102-3000 TON PLACED RIPRAP, CLASS 3
Charles Blalock & Sons, inc. 50 100.00      5,000.00
ENGINEER'S ESTIMATE 100.00      5,000.00

25102-4000 TON PLACED RIPRAP, CLASS 4
Charles Blalock & Sons, inc. 340 80.00     27,200.00
ENGINEER'S ESTIMATE 175.00     59,500.00

26101-0000 LNFT ROCK DOWEL
Charles Blalock & Sons, inc. 120 100.00     12,000.00
ENGINEER'S ESTIMATE 180.00     21,600.00

30101-4000 TON AGGREGATE BASE GRADING C OR D
Charles Blalock & Sons, inc. 10 100.00      1,000.00
ENGINEER'S ESTIMATE 30.00        300.00

30302-1000 LNFT DITCH RECONDITIONING
Charles Blalock & Sons, inc. 21,070 4.70     99,029.00
ENGINEER'S ESTIMATE 4.10     86,387.00

30501-0000 TON AGGREGATE-TOPSOIL COURSE
Charles Blalock & Sons, inc. 2,150 45.00     96,750.00
ENGINEER'S ESTIMATE 36.00     77,400.00

40201-0100 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS A,
GRADING A

Charles Blalock & Sons, inc. 2,100 132.50    278,250.00
ENGINEER'S ESTIMATE 71.00    149,100.00

40201-0700 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS A,
GRADING C

Charles Blalock & Sons, inc. 160 92.50     14,800.00
ENGINEER'S ESTIMATE 68.00     10,880.00
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40201-1300 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS A,
GRADING E

Charles Blalock & Sons, inc. 10,250 75.50    773,875.00
ENGINEER'S ESTIMATE 69.00    707,250.00

40401-0000 TON MINOR HOT ASPHALT CONCRETE
Charles Blalock & Sons, inc. 50 200.00     10,000.00
ENGINEER'S ESTIMATE 263.00     13,150.00

41301-0400 SQYD ASPHALT PAVEMENT MILLING, 1 1/2-INCH DEPTH
Charles Blalock & Sons, inc. 120,000 2.75    330,000.00
ENGINEER'S ESTIMATE 3.05    366,000.00

41301-0600 SQYD ASPHALT PAVEMENT MILLING, 2-INCH DEPTH
Charles Blalock & Sons, inc. 2,470 4.00      9,880.00
ENGINEER'S ESTIMATE 4.50     11,115.00

41301-0800 SQYD ASPHALT PAVEMENT MILLING, 3-INCH DEPTH
Charles Blalock & Sons, inc. 3,950 6.00     23,700.00
ENGINEER'S ESTIMATE 4.50     17,775.00

41301-1200 SQYD ASPHALT PAVEMENT MILLING, 5-INCH DEPTH
Charles Blalock & Sons, inc. 200 11.00      2,200.00
ENGINEER'S ESTIMATE 7.50      1,500.00

41501-0000 SQYD PAVING GEOTEXTILE (TYPE VI)
Charles Blalock & Sons, inc. 2,300 5.00     11,500.00
ENGINEER'S ESTIMATE 6.00     13,800.00

42801-0150 SQYD FLEXIBLE PAVEMENT, FULL DEPTH PATCH, TYPE 2
Charles Blalock & Sons, inc. 1,800 60.00    108,000.00
ENGINEER'S ESTIMATE 103.50    186,300.00

42903-0000 SQYD ULTRA-THIN BONDED WEARING COURSE
Charles Blalock & Sons, inc. 124,000 9.95  1,233,800.00
ENGINEER'S ESTIMATE 9.15  1,134,600.00

55207-0000 LPSM REPAIR CONCRETE (BRIDGE GIRDER REPAIR)
Charles Blalock & Sons, inc. ALL 25,500.00     25,500.00
ENGINEER'S ESTIMATE 8,000.00      8,000.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-FOOT 15A32
PRA-FOOT 15A32 - BASE SCHEDULE

Date: 08/13/07

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   5

Bid Schedule  A

55503-0000 LNFT BRIDGE EXPANSION JOINTS
Charles Blalock & Sons, inc. 520 265.00    137,800.00
ENGINEER'S ESTIMATE 184.00     95,680.00

55506-0000 EACH MISCELLANEOUS STEEL (TUNNEL ENTRANCE ARMOR)
Charles Blalock & Sons, inc. 1 24,000.00     24,000.00
ENGINEER'S ESTIMATE 3,300.00      3,300.00

55506-0100 EACH MISCELLANEOUS STEEL, SCUPPER EXTENSION
Charles Blalock & Sons, inc. 2 3,300.00      6,600.00
ENGINEER'S ESTIMATE 420.00        840.00

60201-0600 LNFT 18-INCH PIPE CULVERT
Charles Blalock & Sons, inc. 168 200.00     33,600.00
ENGINEER'S ESTIMATE 65.00     10,920.00

60403-0900 EACH INLET, TYPE 4B
Charles Blalock & Sons, inc. 2 4,000.00      8,000.00
ENGINEER'S ESTIMATE 4,000.00      8,000.00

60405-0000 EACH MANHOLE ADJUSTMENT
Charles Blalock & Sons, inc. 8 1,500.00     12,000.00
ENGINEER'S ESTIMATE 900.00      7,200.00

60409-0700 EACH INLET TOP, METAL FRAME AND GRATE TYPE 6A
Charles Blalock & Sons, inc. 3 1,500.00      4,500.00
ENGINEER'S ESTIMATE 1,500.00      4,500.00

60515-0400 EACH UNDERDRAIN CLEANOUT, 6-INCH (TUNNEL DRAINAGE CHASE OUTLET
PIPE CLEANOUT)

Charles Blalock & Sons, inc. 3 8,000.00     24,000.00
ENGINEER'S ESTIMATE 5,500.00     16,500.00

60526-0000 LNFT DRAINAGE CHASE (SYSTEM)
Charles Blalock & Sons, inc. 300 430.00    129,000.00
ENGINEER'S ESTIMATE 1,100.00    330,000.00

60704-0000 EACH CLEANING CULVERT IN PLACE
Charles Blalock & Sons, inc. 42 1,200.00     50,400.00
ENGINEER'S ESTIMATE 2,030.00     85,260.00
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60705-0000 EACH RECONDITIONING DRAINAGE STRUCTURE
Charles Blalock & Sons, inc. 4 5,000.00     20,000.00
ENGINEER'S ESTIMATE 1,000.00      4,000.00

60706-0000 EACH CLEANING DRAINAGE STRUCTURE (TUNNEL DRAINAGE CHASE)
Charles Blalock & Sons, inc. 23 1,350.00     31,050.00
ENGINEER'S ESTIMATE 145.00      3,335.00

60707-0300 LNFT LINING 18-INCH PIPE CULVERT
Charles Blalock & Sons, inc. 439 165.00     72,435.00
ENGINEER'S ESTIMATE 138.00     60,582.00

60707-0500 LNFT LINING 24-INCH PIPE CULVERT
Charles Blalock & Sons, inc. 349 180.00     62,820.00
ENGINEER'S ESTIMATE 162.00     56,538.00

60707-0600 LNFT LINING 30-INCH PIPE CULVERT
Charles Blalock & Sons, inc. 44 210.00      9,240.00
ENGINEER'S ESTIMATE 190.00      8,360.00

60708-0000 EACH CONCRETE PIPE JOINT REPAIR (GROUT)
Charles Blalock & Sons, inc. 32 250.00      8,000.00
ENGINEER'S ESTIMATE 20.00        640.00

60709-0000 LNFT CLEANING DRAINAGE STRUCTURES IN PLACE (TUNNEL OUTLET DRAIN)
Charles Blalock & Sons, inc. 1,770 13.50     23,895.00
ENGINEER'S ESTIMATE 3.00      5,310.00

60710-1500 LNFT INVERT LINING, 66-INCH PIPE CULVERT
Charles Blalock & Sons, inc. 55 300.00     16,500.00
ENGINEER'S ESTIMATE 60.00      3,300.00

60710-1600 LNFT INVERT LINING, 72-INCH PIPE CULVERT
Charles Blalock & Sons, inc. 218 270.00     58,860.00
ENGINEER'S ESTIMATE 60.00     13,080.00

60801-0200 SQYD PAVED WATERWAY, TYPE 2
Charles Blalock & Sons, inc. 7 350.00      2,450.00
ENGINEER'S ESTIMATE 145.00      1,015.00
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60801-0500 SQYD PAVED WATERWAY, TYPE 5
Charles Blalock & Sons, inc. 10 300.00      3,000.00
ENGINEER'S ESTIMATE 100.00      1,000.00

60815-0200 SQYD RECONDITION PAVED WATERWAY, TYPE 2
Charles Blalock & Sons, inc. 38 200.00      7,600.00
ENGINEER'S ESTIMATE 60.00      2,280.00

60815-0500 SQYD RECONDITION PAVED WATERWAY, TYPE 5
Charles Blalock & Sons, inc. 534 50.00     26,700.00
ENGINEER'S ESTIMATE 35.00     18,690.00

60910-0000 LNFT RESET CURB
Charles Blalock & Sons, inc. 50 150.00      7,500.00
ENGINEER'S ESTIMATE 30.00      1,500.00

61102-2700 LNFT 4-INCH WATERLINE, POLYVINYL CHLORIDE (PVC)
Charles Blalock & Sons, inc. 10 75.00        750.00
ENGINEER'S ESTIMATE 20.00        200.00

61701-3900 LNFT GUARDRAIL SYSTEM SBTA
Charles Blalock & Sons, inc. 2,090 90.00    188,100.00
ENGINEER'S ESTIMATE 77.00    160,930.00

61709-2000 EACH REMOVE AND RESET, RAIL SECTION
Charles Blalock & Sons, inc. 1 1,700.00      1,700.00
ENGINEER'S ESTIMATE 300.00        300.00

61901-1800 LNFT FENCE, CHAIN LINK, 60-INCH HEIGHT
Charles Blalock & Sons, inc. 286 50.00     14,300.00
ENGINEER'S ESTIMATE 55.00     15,730.00

62011-0300 EACH STONE MASONRY HEADWALL FOR 18-INCH PIPE CULVERT
Charles Blalock & Sons, inc. 1 7,500.00      7,500.00
ENGINEER'S ESTIMATE 3,500.00      3,500.00

62011-0500 EACH STONE MASONRY HEADWALL FOR 24-INCH PIPE CULVERT
Charles Blalock & Sons, inc. 1 7,500.00      7,500.00
ENGINEER'S ESTIMATE 4,900.00      4,900.00
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62026-1000 SQYD REMOVE AND RESET STONE MASONRY
Charles Blalock & Sons, inc. 9 1,500.00     13,500.00
ENGINEER'S ESTIMATE 550.00      4,950.00

62026-1000 SQYD REMOVE AND RESET STONE MASONRY (MEDIAN)
Charles Blalock & Sons, inc. 108 500.00     54,000.00
ENGINEER'S ESTIMATE 145.00     15,660.00

62028-1000 EACH REMOVE AND RESET STONE MASONRY HEADWALL
Charles Blalock & Sons, inc. 8 7,000.00     56,000.00
ENGINEER'S ESTIMATE 3,500.00     28,000.00

62028-1000 EACH REMOVE AND RESET STONE MASONRY HEADWALL (DOUBLE 42-INCH
WITH CONCRETE FOOTING)

Charles Blalock & Sons, inc. 1 22,000.00     22,000.00
ENGINEER'S ESTIMATE 4,300.00      4,300.00

62030-0000 LNFT REPOINT STONE MASONRY
Charles Blalock & Sons, inc. 250 15.00      3,750.00
ENGINEER'S ESTIMATE 20.00      5,000.00

62101-0000 EACH MONUMENT
Charles Blalock & Sons, inc. 2 250.00        500.00
ENGINEER'S ESTIMATE 250.00        500.00

62501-0000 ACRE TURF ESTABLISHMENT
Charles Blalock & Sons, inc. 8.0 4,200.00     33,600.00
ENGINEER'S ESTIMATE 4,000.00     32,000.00

62516-3000 SQYD MULCHING, HYDRAULIC METHOD, BONDED FIBER MATRIX
Charles Blalock & Sons, inc. 711 7.00      4,977.00
ENGINEER'S ESTIMATE 25.00     17,775.00

62901-0500 SQYD ROLLED EROSION CONTROL PRODUCT, TYPE 2.A
Charles Blalock & Sons, inc. 11,750 4.10     48,175.00
ENGINEER'S ESTIMATE 3.00     35,250.00

62901-1100 SQYD ROLLED EROSION CONTROL PRODUCT, TYPE 4
Charles Blalock & Sons, inc. 60 5.00        300.00
ENGINEER'S ESTIMATE 15.00        900.00
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63301-0000 EACH SIGN SYSTEM (FLIP DOWN, STROBE LIGHT, BATTERY)
Charles Blalock & Sons, inc. 2 2,000.00      4,000.00
ENGINEER'S ESTIMATE 2,600.00      5,200.00

63302-0000 SQFT SIGN SYSTEM (UNIGUIDE)
Charles Blalock & Sons, inc. 1,200 65.00     78,000.00
ENGINEER'S ESTIMATE 55.00     66,000.00

63304-0900 SQFT SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING
Charles Blalock & Sons, inc. 1,280 42.00     53,760.00
ENGINEER'S ESTIMATE 46.00     58,880.00

63313-1000 LNFT RUMBLE STRIP, SHOULDER
Charles Blalock & Sons, inc. 9,100 0.25      2,275.00
ENGINEER'S ESTIMATE 2.00     18,200.00

63401-2300 LNFT PAVEMENT MARKINGS, TYPE L, SOLID (POLYUREA)
Charles Blalock & Sons, inc. 92,500 1.00     92,500.00
ENGINEER'S ESTIMATE 1.00     92,500.00

63401-2400 LNFT PAVEMENT MARKINGS, TYPE L, BROKEN (POLYUREA)
Charles Blalock & Sons, inc. 50,000 0.30     15,000.00
ENGINEER'S ESTIMATE 0.35     17,500.00

63405-2900 EACH PAVEMENT MARKINGS, TYPE H, TURN ARROW
Charles Blalock & Sons, inc. 17 180.00      3,060.00
ENGINEER'S ESTIMATE 110.00      1,870.00

63405-2950 EACH PAVEMENT MARKINGS, TYPE H, STRAIGHT ARROW
Charles Blalock & Sons, inc. 41 175.00      7,175.00
ENGINEER'S ESTIMATE 110.00      4,510.00

63405-3000 EACH PAVEMENT MARKINGS, TYPE H, STRAIGHT/TURN ARROW COMBINATION
Charles Blalock & Sons, inc. 2 300.00        600.00
ENGINEER'S ESTIMATE 110.00        220.00

63502-0200 EACH TEMPORARY TRAFFIC CONTROL, ADVANCE WARNING ARROW PANEL,
TYPE B

Charles Blalock & Sons, inc. 2 4,000.00      8,000.00
ENGINEER'S ESTIMATE 4,500.00      9,000.00
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63502-0600 EACH TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3
Charles Blalock & Sons, inc. 3 700.00      2,100.00
ENGINEER'S ESTIMATE 300.00        900.00

63502-0900 EACH TEMPORARY TRAFFIC CONTROL, CONE, TYPE 28-INCH
Charles Blalock & Sons, inc. 50 30.00      1,500.00
ENGINEER'S ESTIMATE 30.00      1,500.00

63502-1000 EACH TEMPORARY TRAFFIC CONTROL, CONE, TYPE 36-INCH
Charles Blalock & Sons, inc. 30 30.00        900.00
ENGINEER'S ESTIMATE 45.00      1,350.00

63502-1300 EACH TEMPORARY TRAFFIC CONTROL, DRUM
Charles Blalock & Sons, inc. 200 90.00     18,000.00
ENGINEER'S ESTIMATE 100.00     20,000.00

63502-1500 EACH TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE A
Charles Blalock & Sons, inc. 212 90.00     19,080.00
ENGINEER'S ESTIMATE 55.00     11,660.00

63502-1600 EACH TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B
Charles Blalock & Sons, inc. 28 150.00      4,200.00
ENGINEER'S ESTIMATE 145.00      4,060.00

63502-1900 EACH TEMPORARY TRAFFIC CONTROL, SHADOW VEHICLE
Charles Blalock & Sons, inc. 2 22,500.00     45,000.00
ENGINEER'S ESTIMATE 20,000.00     40,000.00

63502-2000 EACH TEMPORARY TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE
SIGN

Charles Blalock & Sons, inc. 2 25,000.00     50,000.00
ENGINEER'S ESTIMATE 25,000.00     50,000.00

63503-0400 LNFT TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER
Charles Blalock & Sons, inc. 1,600 35.00     56,000.00
ENGINEER'S ESTIMATE 40.00     64,000.00

63503-0700 LNFT TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS
Charles Blalock & Sons, inc. 136,000 0.30     40,800.00
ENGINEER'S ESTIMATE 0.15     20,400.00
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63504-1000 SQFT TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
Charles Blalock & Sons, inc. 1,700 31.00     52,700.00
ENGINEER'S ESTIMATE 15.00     25,500.00

63506-0500 HOUR TEMPORARY TRAFFIC CONTROL, FLAGGER
Charles Blalock & Sons, inc. 200 15.60      3,120.00
ENGINEER'S ESTIMATE 15.60      3,120.00

63601-2000 LPSM SYSTEM INSTALLATION, LIGHTING (TUNNEL LIGHTING SYSTEM
REHABILITATION)

Charles Blalock & Sons, inc. ALL 75,000.00     75,000.00
ENGINEER'S ESTIMATE 14,700.00     14,700.00

63612-0000 EACH LUMINAIRE (HIGH PRESSURE SODIUM LAMP)
Charles Blalock & Sons, inc. 339 28.00      9,492.00
ENGINEER'S ESTIMATE 82.70     28,035.30

63612-0100 EACH LUMINAIRE, TYPE A
Charles Blalock & Sons, inc. 5 2,000.00     10,000.00
ENGINEER'S ESTIMATE 1,150.00      5,750.00

63612-0200 EACH LUMINAIRE, TYPE B
Charles Blalock & Sons, inc. 15 2,000.00     30,000.00
ENGINEER'S ESTIMATE 1,150.00     17,250.00

63708-0000 MO CELLULAR PHONE SERVICE
Charles Blalock & Sons, inc. 16 300.00      4,800.00
ENGINEER'S ESTIMATE 85.00      1,360.00

64502-0000 EACH LOCATE UTILITIES
Charles Blalock & Sons, inc. 7 1,500.00     10,500.00
ENGINEER'S ESTIMATE 500.00      3,500.00
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Project No.:
Project Name:

PRA-FOOT 15A32
PRA-FOOT 15A32 - BASE SCHEDULE

Date: 08/13/07

B I D    T O T A L    C H E C K    P A S S

Computed
Bid AmountBid Amount ErrorBidder's

Bidder

Bid Schedule  A

Charles Blalock & Sons, inc. 6,257,793.006,257,793.00

The apparent low bidder is 15 % above the engineer's estimate.
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Project No.:
Project Name:

PRA-FOOT 15A32
PRA-FOOT 15A32 - OPTION 1

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

TN
SEVIER
FOOTHILLS PARKWAY

Sterling, VA
P.Schaad/J. Lowe
07/31/07

Signed:  Peggy L. Schaad

Title:  Contract Specialist                                                              Date:    8/13/07

Contract Awarded to: Date: ______________

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Bid Schedule  B

Charles Blalock & Sons, Inc.
P. O. Box 4750
Sevierville, TN  37864-4750

   305,045.00

Engineer's Estimate 274,445.00
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Item ItemItem
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Page   1

Bid Schedule  B

15101-0000 LPSM MOBILIZATION
Charles Blalock & Sons, Inc. ALL 15,000.00     15,000.00
ENGINEER'S ESTIMATE 24,000.00     24,000.00

15201-0000 LPSM CONSTRUCTION SURVEY AND STAKING
Charles Blalock & Sons, Inc. ALL 19,000.00     19,000.00
ENGINEER'S ESTIMATE 5,000.00      5,000.00

15401-0000 LPSM CONTRACTOR TESTING
Charles Blalock & Sons, Inc. ALL 18,500.00     18,500.00
ENGINEER'S ESTIMATE 5,000.00      5,000.00

20301-1200 EACH REMOVAL OF HEADWALLS
Charles Blalock & Sons, Inc. 1 1,000.00      1,000.00
ENGINEER'S ESTIMATE 1,000.00      1,000.00

20301-1400 EACH REMOVAL OF INLET
Charles Blalock & Sons, Inc. 1 2,000.00      2,000.00
ENGINEER'S ESTIMATE 1,800.00      1,800.00

20301-2400 EACH REMOVAL OF SIGN
Charles Blalock & Sons, Inc. 12 125.00      1,500.00
ENGINEER'S ESTIMATE 50.00        600.00

20301-3400 EACH REMOVAL OF WHEELSTOP
Charles Blalock & Sons, Inc. 8 150.00      1,200.00
ENGINEER'S ESTIMATE 20.00        160.00

20425-1000 LNFT DITCH, EXCAVATION
Charles Blalock & Sons, Inc. 30 40.00      1,200.00
ENGINEER'S ESTIMATE 3.50        105.00

20701-1300 SQYD EARTHWORK GEOTEXTILE, TYPE IV-B
Charles Blalock & Sons, Inc. 33 15.00        495.00
ENGINEER'S ESTIMATE 10.00        330.00

25102-4000 TON PLACED RIPRAP, CLASS 4
Charles Blalock & Sons, Inc. 31 150.00      4,650.00
ENGINEER'S ESTIMATE 175.00      5,425.00
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Page   2

Bid Schedule  B

30302-1000 LNFT DITCH RECONDITIONING
Charles Blalock & Sons, Inc. 1,000 8.00      8,000.00
ENGINEER'S ESTIMATE 4.00      4,000.00

30501-0000 TON AGGREGATE-TOPSOIL COURSE
Charles Blalock & Sons, Inc. 75 65.00      4,875.00
ENGINEER'S ESTIMATE 35.00      2,625.00

40201-1300 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS A,
GRADING E

Charles Blalock & Sons, Inc. 412 95.00     39,140.00
ENGINEER'S ESTIMATE 68.00     28,016.00

42801-0150 SQYD FLEXIBLE PAVEMENT, FULL DEPTH PATCH, TYPE 2
Charles Blalock & Sons, Inc. 1,431 65.00     93,015.00
ENGINEER'S ESTIMATE 102.00    145,962.00

42903-0000 SQYD ULTRA-THIN BONDED WEARING COURSE
Charles Blalock & Sons, Inc. 588 25.00     14,700.00
ENGINEER'S ESTIMATE 9.00      5,292.00

60201-0600 LNFT 18-INCH PIPE CULVERT
Charles Blalock & Sons, Inc. 44 250.00     11,000.00
ENGINEER'S ESTIMATE 65.00      2,860.00

60403-0900 EACH INLET, TYPE 4B
Charles Blalock & Sons, Inc. 1 4,000.00      4,000.00
ENGINEER'S ESTIMATE 4,000.00      4,000.00

60704-0000 EACH CLEANING CULVERT IN PLACE
Charles Blalock & Sons, Inc. 3 1,500.00      4,500.00
ENGINEER'S ESTIMATE 2,000.00      6,000.00

60801-0500 SQYD PAVED WATERWAY, TYPE 5
Charles Blalock & Sons, Inc. 23 300.00      6,900.00
ENGINEER'S ESTIMATE 100.00      2,300.00

60815-0500 SQYD RECONDITION PAVED WATERWAY, TYPE 5
Charles Blalock & Sons, Inc. 44 200.00      8,800.00
ENGINEER'S ESTIMATE 35.00      1,540.00
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Page   3

Bid Schedule  B

60915-1000 EACH WHEELSTOP, CONCRETE
Charles Blalock & Sons, Inc. 8 150.00      1,200.00
ENGINEER'S ESTIMATE 75.00        600.00

62011-0300 EACH STONE MASONRY HEADWALL FOR 18-INCH PIPE CULVERT
Charles Blalock & Sons, Inc. 1 7,500.00      7,500.00
ENGINEER'S ESTIMATE 3,500.00      3,500.00

62030-0000 LNFT REPOINT STONE MASONRY
Charles Blalock & Sons, Inc. 50 22.50      1,125.00
ENGINEER'S ESTIMATE 20.00      1,000.00

62501-0000 ACRE TURF ESTABLISHMENT
Charles Blalock & Sons, Inc. 0.5 7,000.00      3,500.00
ENGINEER'S ESTIMATE 4,000.00      2,000.00

62901-0500 SQYD ROLLED EROSION CONTROL PRODUCT, TYPE 2.A
Charles Blalock & Sons, Inc. 575 8.00      4,600.00
ENGINEER'S ESTIMATE 3.00      1,725.00

63302-0000 SQFT SIGN SYSTEM (UNIGUIDE)
Charles Blalock & Sons, Inc. 50 90.00      4,500.00
ENGINEER'S ESTIMATE 55.00      2,750.00

63304-0900 SQFT SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING
Charles Blalock & Sons, Inc. 75 75.00      5,625.00
ENGINEER'S ESTIMATE 45.00      3,375.00

63401-2300 LNFT PAVEMENT MARKINGS, TYPE L, SOLID (POLYUREA)
Charles Blalock & Sons, Inc. 9,000 1.10      9,900.00
ENGINEER'S ESTIMATE 1.00      9,000.00

63502-0900 EACH TEMPORARY TRAFFIC CONTROL, CONE, TYPE 28-INCH
Charles Blalock & Sons, Inc. 41 30.00      1,230.00
ENGINEER'S ESTIMATE 30.00      1,230.00

63502-1500 EACH TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE A
Charles Blalock & Sons, Inc. 4 90.00        360.00
ENGINEER'S ESTIMATE 55.00        220.00
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Bid Schedule  B

63504-1000 SQFT TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
Charles Blalock & Sons, Inc. 150 35.00      5,250.00
ENGINEER'S ESTIMATE 15.00      2,250.00

63506-0500 HOUR TEMPORARY TRAFFIC CONTROL, FLAGGER
Charles Blalock & Sons, Inc. 50 15.60        780.00
ENGINEER'S ESTIMATE 15.60        780.00
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No extension errors in this Schedule.
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B I D    T O T A L    C H E C K    P A S S

Computed
Bid AmountBid Amount ErrorBidder's

Bidder

Bid Schedule  B

Charles Blalock & Sons, Inc. 305,045.00305,045.00

The apparent low bidder is 11 % above the engineer's estimate.


