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55502 BRIDGE EXPANSION JOINTS LNFT PRA/NPS-NATR 3O10,P1 MS 4/28/94 517 97.71 60.00 100.00 120.00 210.00 9874233.92

55502 BRIDGE EXPANSION JOINTS LNFT NC FH 55-1(1) NC 4/17/92 55.1 165.00 160.00 210.00 100.00 0.00 1032700.00

55502 BRIDGE EXPANSION JOINTS LNFT NC PFH 3-1(1) NC 2/25/97 85.3 185.93 167.64 167.64 0.00 0.00 796198.95

55502 BRIDGE EXPANSION JOINTS LNFT PFH 55-1(2) NC 3/28/95 52 150.00 154.00 190.00 190.00 280.00 1004307.80

55502 BRIDGE EXPANSION JOINTS LNFT PRA-UPDE 15(2) NY 9/4/02 101.7 268.23 0.00 0.00 0.00 0.00 480000.00

55502 BRIDGE EXPANSION JOINTS LNFT DEWA 14(1) PA 8/25/92 95.1 159.00 220.00 225.00 0.00 0.00 1000000.00

55502 BRIDGE EXPANSION JOINTS LNFT NATR 1A2 (SCHD B) TN 7/1/91 74.1 1600.02 700.01 0.00 500.01 900.01 14453449.00

55502 BRIDGE EXPANSION JOINTS LNFT NATR 1A2 (SCHD C) TN 7/1/91 74.1 0.00 0.00 600.01 0.00 0.00 15063100.00

55502 BRIDGE EXPANSION JOINTS LNFT NATR 1A7 TN 9/1/90 89.9 122.18 0.00 0.00 0.00 0.00 510000.00

55502 BRIDGE EXPANSION JOINTS LNFT NATR 1E8 TN 8/14/97 141.1 294.14 0.00 0.00 0.00 0.00 88500.60

55502 BRIDGE EXPANSION JOINTS LNFT NATR 1H9 TN 8/14/97 85.3 190.50 0.00 0.00 0.00 0.00 967780.10

55502 BRIDGE EXPANSION JOINTS LNFT NPS-CUGA 25E17 TN 8/23/93 120.1 159.39 0.00 0.00 0.00 0.00 2189277.58

55502 BRIDGE EXPANSION JOINTS LNFT PRA-FOOT 8E12 TN 2/4/99 78.7 91.44 60.96 0.00 0.00 0.00 5405000.00

55502 BRIDGE EXPANSION JOINTS LNFT PRA-FOOT 8E12 TN 2/4/99 78.7 67.06 91.44 0.00 0.00 0.00 4045000.00

55502 BRIDGE EXPANSION JOINTS LNFT DE-0121 (801) VA 9/26/95 152 200.00 200.00 192.00 280.00 133.88 9532732.00

55502 BRIDGE EXPANSION JOINTS LNFT DIAAH 46(4) VA 9/15/92 188.0 27.00 200.00 250.00 115.65 100.00 900000.00

55502 BRIDGE EXPANSION JOINTS LNFT GWMP 1A65 VA 9/20/90 140.1 162.00 170.00 300.00 150.00 270.00 1800000.00

55502 BRIDGE EXPANSION JOINTS LNFT GWMP 1A69 VA 3/31/92 152.9 100.00 100.00 54.00 80.00 70.00 1500000.00

55502 BRIDGE EXPANSION JOINTS LNFT GWMP 1A75,77 VA 9/19/97 249.3 83.82 170.69 73.15 0.00 0.00 4224857.50

55502 BRIDGE EXPANSION JOINTS LNFT MWAA DIAAH 46(11) VA 12/19/95 53 350.00 250.00 300.00 200.00 180.00 563714.00

55502 BRIDGE EXPANSION JOINTS LNFT NPS-GWMP 1A76 VA 6/9/94 136 32.00 80.00 96.75 0.00 0.00 682000.00

55502 BRIDGE EXPANSION JOINTS LNFT PRA-GWMP 11(1) VA 5/8/01 180.4 243.84 365.76 259.08 0.00 0.00 1930000.00

55503A RESET STEEL GIRDERS LPSM NPS-CHOH 25T(1) DC 9/14/93 ALL 6096.07 1463.06 9052.67 19970.74 6267.98 492000.00

55504 BRIDGE SCUPPERS EACH NATR 3P9 ADVERTISEMENT MS 1/24/02 68 170.00 300.00 150.00 318.99 0.00 7200000.00

55504 BRIDGE SCUPPERS EACH PRA-UPDE 15(2) NY 9/4/02 16 110.00 0.00 0.00 0.00 0.00 480000.00

55505 BRIDGE EXPANSION JOINT GUTTER REPLACEMENT EACH BLRI 1T14 VA 4/19/99 2 3900.00 4700.00 14670.00 6000.00 0.00 884000.00

55505A

XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX
XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX
XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX XXXX PRA-VICK 500(2) MS 11/19/96 ALL 16000.00 30000.00 12000.00 20000.00 10000.00 256740.00

55506 BRIDGE SCUPPER DRAIN PIPE EXTENSION LNFT BLRI 1T14 VA 4/19/99 269.0 15.24 16.46 45.72 24.99 0.00 884000.00

55601A CONCRETE BRIDGE RAILING LNFT LA PFH 6-1(2) LA 5/17/00 419.9 64.01 0.00 0.00 0.00 0.00 481000.00

55601A CONCRETE BRIDGE RAILING LNFT LAPFH7-1(1),(2),(3) LA 2/14/95 306 65.00 0.00 0.00 0.00 0.00 743326.00

55601A CONCRETE BRIDGE RAILING LNFT PFH 55-1(2) NC 3/28/95 467 60.00 55.00 65.00 65.00 65.00 1004307.80

55601AA CONCRETE BRIDGE RAILING, NATCHEZ TRACE RAIL LNFT INDU 215(1) IN 9/1/90 350.1 93.50 45.00 0.00 0.00 0.00 1825000.00

55601AA CONCRETE BRIDGE RAILING, NATCHEZ TRACE RAIL LNFT NATR 3D26 MS 9/30/99 488.8 76.20 64.01 45.72 106.68 0.00 2600000.00

55601AA CONCRETE BRIDGE RAILING, NATCHEZ TRACE RAIL LNFT NATR 3P11 MS 12/3/97 853.0 91.44 0.00 0.00 0.00 0.00 3198925.30

55601AA CONCRETE BRIDGE RAILING, NATCHEZ TRACE RAIL LNFT NATR 3P11 MS 12/3/97 853.0 91.44 0.00 0.00 0.00 0.00 4208420.10

55601AA CONCRETE BRIDGE RAILING, NATCHEZ TRACE RAIL LNFT NATR 3P14 MS 9/29/98 1000.6 97.54 76.20 47.24 115.83 0.00 2100000.00

55601AA CONCRETE BRIDGE RAILING, NATCHEZ TRACE RAIL LNFT NATR 3P3 SCH A MS 1/18/00 403.5 88.39 121.92 0.00 0.00 0.00 2500000.00

55601AA CONCRETE BRIDGE RAILING, NATCHEZ TRACE RAIL LNFT NATR 3P3 SCH A MS 12/7/99 403.5 88.39 121.92 0.00 0.00 0.00 2500000.00

55601AA CONCRETE BRIDGE RAILING, NATCHEZ TRACE RAIL LNFT NATR 3P8 MS 11/2/95 996 65.00 64.00 85.00 70.00 0.00 1281009.25

55601AA CONCRETE BRIDGE RAILING, NATCHEZ TRACE RAIL LNFT NATR 3P8 MS 11/2/95 1375 75.00 65.00 70.00 64.00 0.00 8877261.00

55601AA CONCRETE BRIDGE RAILING, NATCHEZ TRACE RAIL LNFT NATR 3P9 ADVERTISEMENT MS 1/24/02 3.3 120.40 76.20 76.20 76.46 0.00 7200000.00

55601AA CONCRETE BRIDGE RAILING, NATCHEZ TRACE RAIL LNFT NATR 3X2 MS 9/30/91 1035.1 50.00 80.00 47.00 0.00 0.00 3516200.00

55601AA CONCRETE BRIDGE RAILING, NATCHEZ TRACE RAIL LNFT NATR 3X3 MS 9/20/91 2813.0 69.00 77.00 46.00 0.00 0.00 5524000.00

55601AA CONCRETE BRIDGE RAILING, NATCHEZ TRACE RAIL LNFT NATR 3X4 MS 5/11/92 136.9 197.38 0.00 0.00 0.00 0.00 963712.50

55601AA CONCRETE BRIDGE RAILING, NATCHEZ TRACE RAIL LNFT PRA/NPS-NATR 3O10,P1 MS 4/28/94 2247 55.00 65.00 75.00 45.00 63.00 9874233.92

55601AA CONCRETE BRIDGE RAILING, NATCHEZ TRACE RAIL LNFT NATR 1H10, J14 TN 4/10/00 728.3 51.36 80.77 39.62 137.16 114.30 2000000.00

55601AA CONCRETE BRIDGE RAILING, NATCHEZ TRACE RAIL LNFT NATR 1H10, J14 TN 4/10/00 311.7 57.45 39.62 82.60 152.40 110.03 1000000.00

55601AA CONCRETE BRIDGE RAILING, NATCHEZ TRACE RAIL LNFT NATR 1H10, J14 TN 4/10/00 311.7 65.74 39.62 152.40 80.77 110.03 1000000.00

55601AA CONCRETE BRIDGE RAILING, NATCHEZ TRACE RAIL LNFT NATR 1H9 TN 8/14/97 278.9 91.75 0.00 0.00 0.00 0.00 967780.10

55601AB CONCRETE BRIDGE RAILING, BEAM RAIL LNFT PRA/NPS-NATR 3O10,P1 MS 4/28/94 710 46.00 60.00 65.00 45.00 50.00 9874233.92

55601AB CONCRETE BRIDGE RAILING, BEAM RAIL LNFT NC FH 55-1(1) NC 4/17/92 507.9 60.00 53.00 70.00 40.00 0.00 1032700.00

55601AB CONCRETE BRIDGE RAILING, BEAM RAIL LNFT DEWA 14(1) PA 8/25/92 399.9 124.00 86.00 120.00 0.00 0.00 1000000.00

55601AB CONCRETE BRIDGE RAILING, BEAM RAIL LNFT NATR 1A10 TN 9/18/90 715.9 60.00 55.00 58.00 0.00 0.00 1000000.00

55601AB CONCRETE BRIDGE RAILING, BEAM RAIL LNFT NATR 1A7 TN 9/1/90 379.9 53.95 0.00 0.00 0.00 0.00 510000.00
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55601AC CONCRETE BRIDGE RAILING, NEW JERSEY SAFETY SHAPE LNFT NPS-CHCH 27(1) GA 6/21/94 934 49.00 43.40 54.25 49.00 53.00 11492900.89

55601AC CONCRETE BRIDGE RAILING, NEW JERSEY SAFETY SHAPE LNFT NPS-CHCH 27(2) GA 8/30/94 2286 51.60 63.25 60.00 0.00 0.00 4388342.95

55601AC CONCRETE BRIDGE RAILING, NEW JERSEY SAFETY SHAPE LNFT NC PFH 3-1(1) NC 2/25/97 462.6 40.23 45.72 56.39 0.00 0.00 796198.95

55601AE
CONCRETE BRIDGE RAILING, NATCHEZ TRACE RAIL WITH TWO ALUMINUM
RAIL LNFT NATR 3P9 ADVERTISEMENT MS 1/24/02 866.1 193.55 121.92 106.68 136.46 0.00 7200000.00

55601B STEEL BRIDGE RAILING LNFT RRP/FWS-WHR 10(1) AR 2/12/01 1,202 87.19 78.40 85.00 0.00 0.00 1500000.00

55601B STEEL BRIDGE RAILING LNFT FWS-ALL 10(1) NC 5/29/02 442 39.00 116.50 0.00 0.00 0.00 1000000.00

55601B STEEL BRIDGE RAILING LNFT FWS-HTC 10(1) TN 8/7/02 550 56.00 60.00 51.00 55.00 99.75 1116775.00

55601BA STEEL BRIDGE RAILING, ONE RAIL LNFT GWMP 1A65 VA 9/20/90 840.9 105.00 95.00 95.00 100.00 112.00 1800000.00

55601BC STEEL BRIDGE RAILING, THREE RAIL LNFT GWMP 1A75,77 VA 9/19/97 2263.8 185.32 198.12 169.17 0.00 0.00 4224857.50

55601BD STEEL BRIDGE RAILING, W-BEAM LNFT PRA-DEWA 14(4) PA 2/11/99 131.2 33.53 49.38 33.28 0.00 0.00 4300000.00

55601C ALUMINUM BRIDGE RAILING LNFT DPS-0025(004) KY 8/29/95 2440 5.00 10.00 15.00 6.50 0.00 6823646.70

55601C ALUMINUM BRIDGE RAILING LNFT PRA-FOOT 15A28,GRSM 3B15 TN 9/16/94 400 90.00 116.00 0.00 0.00 0.00 5581875.00

55601CA ALUMINUM BRIDGE RAILING, ONE RAIL LNFT BW 1A24, B15 MD 3/22/95 2235 45.60 54.00 40.00 70.00 41.74 15107740.00

55601CA ALUMINUM BRIDGE RAILING, ONE RAIL LNFT BW 1B16, C14 MD 12/5/95 424 54.00 46.00 50.00 53.00 47.42 9271875.00

55601CA ALUMINUM BRIDGE RAILING, ONE RAIL LNFT BW 1C13, D14 MD 9/11/90 279.9 55.00 37.00 45.00 52.42 45.00 14000000.00

55601CA ALUMINUM BRIDGE RAILING, ONE RAIL LNFT BW 1D15 MD 8/30/91 335.0 40.00 40.00 35.00 40.00 50.00 8428870.00

55601CA ALUMINUM BRIDGE RAILING, ONE RAIL LNFT BW 1D16,E13,F15 MD 6/9/92 225.1 36.50 40.00 50.00 40.00 45.00 15900450.00

55601CA ALUMINUM BRIDGE RAILING, ONE RAIL LNFT BW 1H15 MD 11/27/90 1424.9 50.00 30.00 35.00 47.60 50.00 2780000.00

55601CA ALUMINUM BRIDGE RAILING, ONE RAIL LNFT GWMP 100A24 MD 9/15/92 3419.9 30.60 25.00 32.00 35.00 29.40 1980000.00

55601CA ALUMINUM BRIDGE RAILING, ONE RAIL LNFT FOOT 15A25 TN 9/1/90 223.1 100.00 0.00 0.00 0.00 0.00 3600000.00

55601CA ALUMINUM BRIDGE RAILING, ONE RAIL LNFT NATR 1A2 (SCHD B) TN 7/1/91 3287.0 85.00 45.00 0.00 400.01 100.00 14453449.00

55601CA ALUMINUM BRIDGE RAILING, ONE RAIL LNFT NATR 1A2 (SCHD C) TN 7/1/91 3287.0 0.00 0.00 75.00 0.00 0.00 15063100.00

55601CA ALUMINUM BRIDGE RAILING, ONE RAIL LNFT NPS-CUGA 25E17 TN 8/23/93 527.9 95.82 0.00 0.00 0.00 0.00 2189277.58

55601CA ALUMINUM BRIDGE RAILING, ONE RAIL LNFT GWMP 1A67 VA 9/17/91 350.1 56.00 109.00 150.00 98.00 60.00 360000.00

55601CB ALUMINUM BRIDGE RAILING, TWO RAIL LNFT DE-0121 (801) VA 9/26/95 330 130.00 125.00 132.25 130.00 122.83 9532732.00

55601CB ALUMINUM BRIDGE RAILING, TWO RAIL LNFT MWAA DIAAH 46(11) VA 12/19/95 470 39.00 49.00 52.00 60.00 60.00 18330.00

55601CC ALUMINUM BRIDGE RAILING, THREE RAIL LNFT DE-0121 (801) VA 9/26/95 1200 105.00 100.00 112.00 110.00 92.86 9532732.00

55601D TIMBER BRIDGE RAILING LNFT PRA-ROCR 202(1) DC 9/29/99 511.8 57.91 64.01 30.48 64.01 0.00 680000.00

55601D TIMBER BRIDGE RAILING LNFT JND 10(1) FL 3/30/01 170 202.36 0.00 0.00 0.00 0.00 2083250.00

55601D TIMBER BRIDGE RAILING LNFT PRA-GUIS 14(1) MS 9/29/98 98.4 182.88 45.72 0.00 0.00 0.00 545000.00

55601D TIMBER BRIDGE RAILING LNFT PRA-ELRO 10(1) NY 9/28/99 101.7 62.48 86.87 0.00 0.00 0.00 290000.00

55601D TIMBER BRIDGE RAILING LNFT NPS-PRWI 10(1) VA 5/25/94 124.0 82.00 65.00 120.00 93.00 0.00 187174.95

55601DF TIMBER BRIDGE RAILING, SPECIAL RETROFIT LNFT PRA-ROCR 202(1) DC 9/29/99 68.9 76.20 85.35 60.96 85.35 0.00 680000.00

55601DF TIMBER BRIDGE RAILING, SPECIAL RETROFIT LNFT PRA-BLRI 2R16 NC 4/16/01 141.1 84.17 84.17 96.01 109.73 0.00 1597000.00

55603 REMOVE AND RESET BRIDGE RAILING LNFT PRA-GETT 10(1) PA 9/15/95 60 10.00 40.00 29.00 10.00 71.00 1472518.80

55603 REMOVE AND RESET BRIDGE RAILING LNFT PRA-GETT 10(1) PA 9/15/95 60.0 10.00 40.00 29.00 10.00 71.00 1472518.80

55603 REMOVE AND RESET BRIDGE RAILING LNFT NPS-FOOT 15A30 TN 7/26/94 58 50.00 184.00 45.00 100.00 0.00 189925.00

55607 REMOVE AND REPLACE BRIDGE RAILING LNFT PRA-GRSM 3B18,17A3 TN 11/22/02 9 70.00 1000.00 0.00 0.00 0.00 5400000.00

55607 REMOVE AND REPLACE BRIDGE RAILING LNFT COLO 19A2 VA 9/30/99 98.4 121.92 30.48 91.44 0.00 0.00 2100000.00

55608 BRIDGE CURB LNFT PRA-UPDE 15(2) NY 9/4/02 36.1 167.64 0.00 0.00 0.00 0.00 480000.00

55701 UNTREATED STRUCTURAL TIMBER AND LUMBER MFBM DPS-0025(002) KY 12/3/93 124.0 193.73 0.00 0.00 0.00 0.00 2092511.00

55701 UNTREATED STRUCTURAL TIMBER AND LUMBER MFBM CUGA 25E9 TN 2/8/90 64.0 625.04 650.04 1100.07 0.00 0.00 15000000.00

55702 TREATED STRUCTURAL TIMBER AND LUMBER MFBM NPS-DRTO 1(1) FL 8/16/01 38.25 2250.00 821.24 2518.10 4000.00 7000.00 481100.00

55702 TREATED STRUCTURAL TIMBER AND LUMBER MFBM NPS-DRTO 1(1) FL 8/16/01 42 2250.00 989.29 2518.10 4000.00 7000.00 517350.00

55702 TREATED STRUCTURAL TIMBER AND LUMBER MFBM NPS-DRTO 1(1) FL 8/16/01 49 2180.00 2518.10 1050.82 4000.00 7000.00 578600.00

55702 TREATED STRUCTURAL TIMBER AND LUMBER MFBM INDU 215(1) IN 9/1/90 17.0 1200.07 1330.09 0.00 0.00 0.00 1825000.00

55702 TREATED STRUCTURAL TIMBER AND LUMBER MFBM PNS 1(1) MD 10/10/93 4 4000.00 3800.00 4000.00 3500.00 4275.00 325790.00

55702 TREATED STRUCTURAL TIMBER AND LUMBER MFBM PNS 1(1) MD 10/10/93 9 4000.00 3800.00 3500.00 3500.00 4400.00 325790.00

55702 TREATED STRUCTURAL TIMBER AND LUMBER MFBM PNS 1(1) MD 10/10/93 4 4000.00 3800.00 3100.00 3000.00 4200.00 325790.00

55702 TREATED STRUCTURAL TIMBER AND LUMBER MFBM PNS 1(1) MD 10/10/93 1 5000.00 4000.00 8000.00 4000.00 5600.00 325790.00

55702 TREATED STRUCTURAL TIMBER AND LUMBER MFBM PNS 1(1) MD 10/10/93 5 4000.00 4000.00 4000.00 3500.00 4320.00 325790.00

55702 TREATED STRUCTURAL TIMBER AND LUMBER MFBM PNS 1(1) MD 10/10/93 1 4000.00 6700.00 6500.00 4000.00 2100.00 325790.00

55702 TREATED STRUCTURAL TIMBER AND LUMBER MFBM PNS 1(1) MD 10/10/93 167 3300.00 3000.00 3500.00 3360.00 3625.00 3909100.00

55702 TREATED STRUCTURAL TIMBER AND LUMBER MFBM PNS 1(1) MD 10/10/93 366 3375.00 3300.00 3175.00 3600.00 3200.00 3909100.00

55702 TREATED STRUCTURAL TIMBER AND LUMBER MFBM PNS 1(1) MD 10/10/93 117 2700.00 2700.00 3500.00 2800.00 3500.00 3909100.00

danvan
55601BC STEEL BRIDGE RAILING, THREE RAIL LNFT GWMP 1A75,77 VA 9/19/97 2263.8 185.32 198.12 169.17 0.00 0.00 4224857.50


