
T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

A
RRP-SAH/HSN 10(1)
SAVANNAH/HARRIS NECK

Date: 05/13/02
Schedule:

B I D    T O T A L    C H E C K    P A S S

Computed
Bid AmountBid Amount ErrorBidder's

Bidder

Ellis Wood Contracting Inc 815,120.00815,120.00

Plowden Construction Co., Inc. 1,118,082.501,118,082.50

Matsuda, LLC 1,604,322.501,604,322.50

The apparent low bidder is 22 % below the engineer's estimate.
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Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

GA
MCINTOSH
NATIONAL WILDLIFE REFUGE

Sterling, VA
D. Ranciato
05/07/02

Signed:

Title: Date: ______________

Contract Awarded to: Date: ______________

Schedule: A

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Ellis Wood Contracting Inc
9326 Highway 301 South
Statesboro, GA  30459

   815,120.00

Plowden Construction Co., Inc.
P.O. Box 2518
Sumter, SC  29151

 1,118,082.50

Matsuda, LLC
3201 Coral Ridge Rd
Brooks, KY  40109

 1,604,322.50

Engineer's Estimate 1,050,000.00

debbie
Deborah Ranciato

debbie
Program Specialist

debbie
5/13/02
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Page   1

Schedule: A

15101 LPSM MOBILIZATION
Ellis Wood Contracting Inc ALL 64,750.00     64,750.00
Plowden Construction Co., Inc. 130,000.00    130,000.00
Matsuda, LLC 60,000.00     60,000.00
ENGINEER'S ESTIMATE 124,600.00    124,600.00

15201 LPSM CONSTRUCTION SURVEY AND STAKING
Ellis Wood Contracting Inc ALL 3,400.00      3,400.00
Plowden Construction Co., Inc. 20,000.00     20,000.00
Matsuda, LLC 50,000.00     50,000.00
ENGINEER'S ESTIMATE 50,000.00     50,000.00

15401 LPSM CONTRACTOR TESTING
Ellis Wood Contracting Inc ALL 2,200.00      2,200.00
Plowden Construction Co., Inc. 25,000.00     25,000.00
Matsuda, LLC 50,000.00     50,000.00
ENGINEER'S ESTIMATE 50,000.00     50,000.00

15703 LNFT SILT FENCE
Ellis Wood Contracting Inc 14,300 1.60     22,880.00
Plowden Construction Co., Inc. 4.00     57,200.00
Matsuda, LLC 6.50     92,950.00
ENGINEER'S ESTIMATE 3.00     42,900.00

20101 ACRE CLEARING AND GRUBBING
Ellis Wood Contracting Inc 2.3 1,100.00      2,530.00
Plowden Construction Co., Inc. 10,000.00     23,000.00
Matsuda, LLC 100,000.00    230,000.00
ENGINEER'S ESTIMATE 3,000.00      6,900.00

20301B EACH REMOVAL OF SIGNS
Ellis Wood Contracting Inc 1 80.00         80.00
Plowden Construction Co., Inc. 50.00         50.00
Matsuda, LLC 500.00        500.00
ENGINEER'S ESTIMATE 100.00        100.00

20302AB LNFT REMOVAL OF STRUCTURE AND OBSTRUCTION (Wooden rail ties)
Ellis Wood Contracting Inc 160 3.00        480.00
Plowden Construction Co., Inc. 3.00        480.00
Matsuda, LLC 25.00      4,000.00
ENGINEER'S ESTIMATE 10.00      1,600.00
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20409 CUYD EMBANKMENT CONSTRUCTION
Ellis Wood Contracting Inc 11,000 8.00     88,000.00
Plowden Construction Co., Inc. 12.00    132,000.00
Matsuda, LLC 30.00    330,000.00
ENGINEER'S ESTIMATE 15.00    165,000.00

26001 SQYD GEOSYNTHETIC REINFORCEMENT (Geogrids)
Ellis Wood Contracting Inc 9,100 4.00     36,400.00
Plowden Construction Co., Inc. 8.00     72,800.00
Matsuda, LLC 7.00     63,700.00
ENGINEER'S ESTIMATE 8.00     72,800.00

30101Z TON AGGREGATE BASE, GRADING C OR D
Ellis Wood Contracting Inc 4,650 29.80    138,570.00
Plowden Construction Co., Inc. 30.00    139,500.00
Matsuda, LLC 35.00    162,750.00
ENGINEER'S ESTIMATE 20.00     93,000.00

30107 TON AGGREGATE SURFACE COURSE (CR-14)
Ellis Wood Contracting Inc 9,650 28.80    277,920.00
Plowden Construction Co., Inc. 26.00    250,900.00
Matsuda, LLC 35.00    337,750.00
ENGINEER'S ESTIMATE 20.00    193,000.00

41801AAC TON SUPERPAVE ASPHALT CONCRETE PAVEMENT, 3/8-INCH NOMINAL
MAXIMUM SIZE AGGREGATE, <0.3 ESAL, TYPE 3 PAVEMENT
SMOOTHNESS

Ellis Wood Contracting Inc 930 49.00     45,570.00
Plowden Construction Co., Inc. 80.00     74,400.00
Matsuda, LLC 50.00     46,500.00
ENGINEER'S ESTIMATE 70.00     65,100.00

41801CA TON SUPERPAVE ASPHALT CONCRETE PAVEMENT, 3/4-INCH NOMINAL
MAXIMUM SIZE AGGREGATE, <0.3 ESAL

Ellis Wood Contracting Inc 1,550 49.00     75,950.00
Plowden Construction Co., Inc. 80.00    124,000.00
Matsuda, LLC 50.00     77,500.00
ENGINEER'S ESTIMATE 65.00    100,750.00

60909A EACH WHEELSTOP (CONCRETE)
Ellis Wood Contracting Inc 10 60.00        600.00
Plowden Construction Co., Inc. 35.00        350.00
Matsuda, LLC 100.00      1,000.00
ENGINEER'S ESTIMATE 80.00        800.00
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61501B SQYD PORTLAND CEMENT CONCRETE SIDEWALK
Ellis Wood Contracting Inc 180 22.00      3,960.00
Plowden Construction Co., Inc. 35.00      6,300.00
Matsuda, LLC 60.00     10,800.00
ENGINEER'S ESTIMATE 45.00      8,100.00

61906 LNFT REMOVE AND RESET FENCE (BARBED WIRE)
Ellis Wood Contracting Inc 1,000 4.00      4,000.00
Plowden Construction Co., Inc. 5.00      5,000.00
Matsuda, LLC 10.00     10,000.00
ENGINEER'S ESTIMATE 3.00      3,000.00

62509 ACRE TURF ESTABLISHMENT
Ellis Wood Contracting Inc 2.0 2,200.00      4,400.00
Plowden Construction Co., Inc. 3,000.00      6,000.00
Matsuda, LLC 10,000.00     20,000.00
ENGINEER'S ESTIMATE 3,000.00      6,000.00

63302 SQFT SIGN INSTALLATION
Ellis Wood Contracting Inc 70 30.00      2,100.00
Plowden Construction Co., Inc. 25.00      1,750.00
Matsuda, LLC 50.00      3,500.00
ENGINEER'S ESTIMATE 25.00      1,750.00

63308A EACH REMOVING AND RESETTING SIGN
Ellis Wood Contracting Inc 3 200.00        600.00
Plowden Construction Co., Inc. 100.00        300.00
Matsuda, LLC 1,000.00      3,000.00
ENGINEER'S ESTIMATE 200.00        600.00

63401HA LNFT PAVEMENT MARKINGS, TYPE H, SOLID
Ellis Wood Contracting Inc 6,250 0.20      1,250.00
Plowden Construction Co., Inc. 1.25      7,812.50
Matsuda, LLC 0.25      1,562.50
ENGINEER'S ESTIMATE 1.00      6,250.00

63402 SQFT PAVEMENT MARKINGS
Ellis Wood Contracting Inc 2 60.00        120.00
Plowden Construction Co., Inc. 100.00        200.00
Matsuda, LLC 75.00        150.00
ENGINEER'S ESTIMATE 20.00         40.00
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63505C EACH BARRICADE, TYPE 3
Ellis Wood Contracting Inc 4 250.00      1,000.00
Plowden Construction Co., Inc. 800.00      3,200.00
Matsuda, LLC 750.00      3,000.00
ENGINEER'S ESTIMATE 500.00      2,000.00

63507 SQFT CONSTRUCTION SIGN
Ellis Wood Contracting Inc 194 15.00      2,910.00
Plowden Construction Co., Inc. 25.00      4,850.00
Matsuda, LLC 15.00      2,910.00
ENGINEER'S ESTIMATE 20.00      3,880.00

63508B EACH DRUM, TYPE B
Ellis Wood Contracting Inc 60 65.00      3,900.00
Plowden Construction Co., Inc. 80.00      4,800.00
Matsuda, LLC 250.00     15,000.00
ENGINEER'S ESTIMATE 100.00      6,000.00

63509 HOUR FLAGGER
Ellis Wood Contracting Inc 500 10.70      5,350.00
Plowden Construction Co., Inc. 10.70      5,350.00
Matsuda, LLC 10.70      5,350.00
ENGINEER'S ESTIMATE 10.70      5,350.00

63521A EACH WARNING LIGHT, TYPE A
Ellis Wood Contracting Inc 8 50.00        400.00
Plowden Construction Co., Inc. 60.00        480.00
Matsuda, LLC 100.00        800.00
ENGINEER'S ESTIMATE 70.00        560.00

63521C EACH WARNING LIGHT, TYPE C
Ellis Wood Contracting Inc 56 50.00      2,800.00
Plowden Construction Co., Inc. 60.00      3,360.00
Matsuda, LLC 100.00      5,600.00
ENGINEER'S ESTIMATE 70.00      3,920.00

63701 EACH FIELD OFFICE
Ellis Wood Contracting Inc 1 22,000.00     22,000.00
Plowden Construction Co., Inc. 18,000.00     18,000.00
Matsuda, LLC 15,000.00     15,000.00
ENGINEER'S ESTIMATE 35,000.00     35,000.00
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63705 LPSM LONG DISTANCE CALLING
Ellis Wood Contracting Inc ALL 1,000.00      1,000.00
Plowden Construction Co., Inc. 1,000.00      1,000.00
Matsuda, LLC 1,000.00      1,000.00
ENGINEER'S ESTIMATE 1,000.00      1,000.00




